

BID AWARD SUMMARY**LETTING DATE: May 27, 2014****PROJECT:** Horace Mann Park Pool Replacement
Project No. 11-1942 / CIP No. 50864**RECOMMENDATION:** Refer to the June 10, 2014 Public Works Committee Meeting.**BIDDERS' SUMMARY****CONTRACTORS****BASE BID***** DEDUCT ALTERNATE**

| | | |
|-----------------------------------|----------------|--------------|
| R.C.S. Construction, Inc. | \$8,117,000.00 | \$115,000.00 |
| Dean Kurtz Construction Company | \$8,449,000.00 | \$125,000.00 |
| Scully Construction Service, Inc. | \$8,425,000.00 | \$0.00 |
| Heavy Constructors, Inc. | \$8,541,000.00 | \$98,000.00 |

*Deduct Alternate moves the completion date from June 1, 2015 to October 1, 2015.


City staff recommends referring to the June 10, 2014 Public Works Committee Meeting:

FUNDING SOURCE**ADVERTISING AUTHORITY****ENGINEER'S ESTIMATE**

| TOTAL | Vision |
|----------------|--------|
| \$6,800,000.00 | \$ |
| \$6,800,000.00 | \$ |

APPROPRIATION DATA:**FUNDING SOURCE****COST CENTER****LINE ITEM****FUNDING CENTER****BID AMOUNT**

| TOTAL | Vision |
|-------|--------|
| | 0132 |
| | 4320 |
| | 0107 |
| \$ | \$ |

PROJECT MANAGER:

 Rod Johnson, PE
 City of Rapid City
DATE:

5-28-14