

# BID AWARD SUMMARY

LETTING DATE: *March 10, 2015*

**PROJECT:** E. Signal Drive and Crescent Drive Street and Utility Reconstruction Project  
Project No. 12-2052 / CIP No. 50949

**RECOMMENDATION:** Refer to the March 31, 2015 Public Works Committee Meeting.

## BIDDERS' SUMMARY

CONTRACTORS

BASE BID


|                            |                |
|----------------------------|----------------|
| R.C.S. Construction, Inc.  | \$2,681,531.42 |
| Rapid Construction, LLC    | \$2,697,200.71 |
| Mainline Contracting, Inc. | \$2,724,955.48 |
| Hill Materials Company     | \$2,891,558.10 |

City staff recommends referring to the March 31, 2015 Public Works Committee Meeting:

|                       | TOTAL          | Streets        | Drainage     | Waste Water Improvement | Water Improvements |
|-----------------------|----------------|----------------|--------------|-------------------------|--------------------|
| FUNDING SOURCE        |                |                |              |                         |                    |
| ADVERTISING AUTHORITY | \$2,000,000.00 | \$1,000,000.00 | \$160,000.00 | \$360,000.00            | \$480,000.00       |
| ENGINEER'S ESTIMATE   | \$2,420,000.00 | \$             | \$           | \$                      | \$                 |

**APPROPRIATION DATA:**

|                | TOTAL | Streets | Drainage | Sewer Improvement | Water Improvements |
|----------------|-------|---------|----------|-------------------|--------------------|
| FUNDING SOURCE |       |         |          |                   |                    |
| COST CENTER    |       | 8910    | 8911     | 833               | 933                |
| LINE ITEM      |       | 4370    | 4371     | 4380              | 4381               |
| FUNDING CENTER |       | 505     | 505      | 604               | 602                |
| BID AMOUNT     | \$    | \$      | \$       | \$                | \$                 |

**PROJECT MANAGER:**  **DATE:** 3/12/15  
 Todd Peckosh, PE  
 City of Rapid City