

BID AWARD SUMMARY

LETTING DATE: June 9, 2015

PROJECT: Sanitary Sewer Main Extension
 Alley Block 13 S. Boulevard Addition and Ninth St.
 Project No. 14-2153 / CIP No. 50961.3

RECOMMENDATION: Award Total Bid in the amount of \$141,577.13 to Rapid Construction, LLC. at the June 15, 2015 Council Meeting.

BIDDER'S SUMMARY**CONTRACTORS****TOTAL BID**

Rapid Construction, LLC	\$141,577.13
Underground Construction, LLC	\$156,699.90
Simon Contractors of SD, Inc. dba Hills Materials Company	\$197,891.45
Mainline Contracting, Inc.	\$209,999.00

City staff recommends awarding this project to Rapid Construction, LLC for a total bid amount of \$141,577.13 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Sewer Expansion	Wastewater Improvement
ADVERTISING AUTHORITY	\$200,000.00	\$140,000.00	\$60,000.00
ENGINEER'S ESTIMATE	\$140,000.00	\$	\$

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Sewer Expansion	Wastewater Improvement
COST CENTER		834	833
LINE ITEM		4380	4380
FUNDING CENTER		604	604
BID AMOUNT	\$141,577.13	\$99,103.99	\$42,473.14

PROJECT MANAGER:

Keith Johnson
 Keith Johnson
 City of Rapid City

DATE:

6/10/15

PROJECT NAME: Sanitary Sewer Main Extension Alley Block 13 South Boulevard Addition and Ninth Street

PROJECT NUMBER: PROJECT NO. 14-2153 / CIP NO. 50961.3

LET DATE: June 9, 2015

LOW BID AMOUNT: \$141,577.13


ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		RAPID CONSTRUCTION, LLC		UNDERGROUND CONSTRUCTION, LLC		SIMON CONTRACTORS OF SD, INC. dba HILLS MATERIALS COMPANY		MAINLINE CONTRACTING, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1.0	\$15,197.40	\$15,197.40	\$11,250.00	\$11,250.00	\$10,000.00	\$10,000.00	\$12,250.00	\$12,250.00	\$37,630.77	\$37,630.77
2	INCIDENTAL	LS	1.0	\$5,600.00	\$5,600.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$22,000.00	\$22,000.00	\$15,000.00	\$15,000.00
3	CONSTRUCTION STAKING	LS	1.0	\$2,800.00	\$2,800.00	\$1,650.00	\$1,650.00	\$4,000.00	\$4,000.00	\$2,200.00	\$2,200.00	\$2,100.00	\$2,100.00
4	REESTABLISH PROPERTY CORNERS	EA	3.0	\$500.00	\$1,500.00	\$110.00	\$330.00	\$250.00	\$750.00	\$430.00	\$1,290.00	\$325.00	\$975.00
5	CLEARING & GRUBBING	LS	1.0	\$1,200.00	\$1,200.00	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00	\$4,500.00	\$4,500.00	\$1,600.00	\$1,600.00
6	REMOVE MANHOLE	EA	1.0	\$650.00	\$650.00	\$1,500.00	\$1,500.00	\$800.00	\$800.00	\$1,000.00	\$1,000.00	\$950.00	\$950.00
7	REMOVE GRAVEL SURFACING	SY	174.4	\$0.75	\$130.80	\$1.50	\$261.60	\$3.00	\$523.20	\$7.30	\$1,273.12	\$5.00	\$872.00
8	REMOVE AC PAVEMENT	SY	616.9	\$6.00	\$3,701.40	\$6.00	\$3,701.40	\$10.00	\$6,169.00	\$10.70	\$6,600.83	\$14.25	\$8,790.83
9	REMOVE PCC DRIVEWAY PAVEMENT	SY	0.9	\$8.00	\$7.20	\$150.00	\$135.00	\$10.00	\$9.00	\$300.00	\$270.00	\$25.00	\$22.50
10	REMOVE CONCRETE CURB & GUTTER	LF	43.0	\$7.50	\$322.50	\$20.00	\$860.00	\$3.00	\$129.00	\$19.00	\$817.00	\$8.00	\$344.00
11	REMOVE PCC SIDEWALK	SF	99.0	\$3.00	\$297.00	\$10.00	\$990.00	\$1.00	\$99.00	\$8.00	\$792.00	\$2.60	\$257.40
12	SEEDING, MULCHING & FERTILIZING	SF	42.2	\$3.00	\$126.60	\$7.50	\$316.50	\$1.00	\$42.20	\$17.00	\$717.40	\$6.50	\$274.30
13	SODDING	SY	128.8	\$12.00	\$1,545.60	\$7.70	\$991.76	\$10.00	\$1,288.00	\$17.00	\$2,189.60	\$7.00	\$901.60
14	IMPORTED BACKFILL MATERIAL (TRENCH)	CY	120.0	\$15.00	\$1,800.00	\$24.30	\$2,916.00	\$20.00	\$2,400.00	\$6.50	\$780.00	\$21.50	\$2,580.00
15	TYPE I BEDDING MATERIAL	T	30.0	\$18.50	\$555.00	\$22.60	\$678.00	\$40.00	\$1,200.00	\$40.00	\$1,200.00	\$30.00	\$900.00
16	TYPE III FOUNDATION MATERIAL	T	30.0	\$23.00	\$690.00	\$24.80	\$744.00	\$30.00	\$900.00	\$40.00	\$1,200.00	\$30.00	\$900.00

17	8" PVC SEWER MAIN (6'- 8')	LF	153.0	\$40.00	\$6,120.00	\$47.55	\$7,275.15	\$40.00	\$6,120.00	\$75.00	\$11,475.00	\$44.35	\$6,785.55
18	8" PVC SEWER MAIN (8'- 10')	LF	244.0	\$45.00	\$10,980.00	\$60.00	\$14,640.00	\$45.00	\$10,980.00	\$75.00	\$18,300.00	\$71.20	\$17,372.80
19	4" PVC SEWER SERVICE LINE	LF	196.0	\$35.00	\$6,860.00	\$39.16	\$7,675.36	\$40.00	\$7,840.00	\$40.00	\$7,840.00	\$53.00	\$10,388.00
20	STANDARD MANHOLE, 48"	EA	3.0	\$3,500.00	\$10,500.00	\$3,800.00	\$11,400.00	\$5,000.00	\$15,000.00	\$4,500.00	\$13,500.00	\$5,500.00	\$16,500.00
21	TERMINATION MANHOLE, 48"	EA	2.0	\$3,500.00	\$7,000.00	\$3,685.28	\$7,370.56	\$5,000.00	\$10,000.00	\$4,200.00	\$8,400.00	\$5,500.00	\$11,000.00
22	EXTRA MANHOLE DEPTH, 48"	VF	18.0	\$400.00	\$7,200.00	\$333.36	\$6,000.48	\$250.00	\$4,500.00	\$375.00	\$6,750.00	\$650.00	\$11,700.00
23	4" PVC SEWER CLEANOUT	EA	5.0	\$225.00	\$1,125.00	\$233.72	\$1,168.60	\$250.00	\$1,250.00	\$280.00	\$1,400.00	\$250.00	\$1,250.00
24	CONNECT TO EXISTING SEWER MAIN	EA	4.0	\$1,500.00	\$6,000.00	\$84.07	\$336.28	\$1,500.00	\$6,000.00	\$1,500.00	\$6,000.00	\$1,000.00	\$4,000.00
25	BYPASS PUMPING	LS	1.0	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00	\$2,600.00	\$2,600.00	\$1,500.00	\$1,500.00
26	8" SEWER CAP	EA	1.0	\$300.00	\$300.00	\$100.57	\$100.57	\$200.00	\$200.00	\$27.00	\$27.00	\$30.00	\$30.00
27	EROSION AND WATER POLLUTION CONTROL	LS	1.0	\$2,800.00	\$2,800.00	\$4,150.00	\$4,150.00	\$5,000.00	\$5,000.00	\$700.00	\$700.00	\$500.00	\$500.00
28	WATER FOR DUST CONTROL	MGAL	100.0	\$22.00	\$2,200.00	\$8.64	\$864.00	\$15.00	\$1,500.00	\$24.00	\$2,400.00	\$5.00	\$500.00
29	GRAVEL FILTER SOCK	LF	70.0	\$5.00	\$350.00	\$11.00	\$770.00	\$20.00	\$1,400.00	\$6.75	\$472.50	\$6.00	\$420.00
30	REMOVE AND RESET GRAVEL FILTER SOCK	LF	15.0	\$5.00	\$75.00	\$11.00	\$165.00	\$8.00	\$120.00	\$6.75	\$101.25	\$6.00	\$90.00
31	REMOVE GRAVEL FILTER SOCK	LF	70.0	\$1.50	\$105.00	\$5.50	\$385.00	\$2.00	\$140.00	\$1.35	\$94.50	\$1.25	\$87.50
32	12" WATTLES	LF	180.0	\$5.75	\$1,035.00	\$3.30	\$594.00	\$10.00	\$1,800.00	\$6.75	\$1,215.00	\$6.00	\$1,080.00
33	REMOVE & RESET 12" WATTLES	LF	15.0	\$2.00	\$30.00	\$2.20	\$33.00	\$5.00	\$75.00	\$6.75	\$101.25	\$6.00	\$90.00
34	REMOVE 12" WATTLES	LF	180.0	\$1.50	\$270.00	\$1.65	\$297.00	\$2.00	\$360.00	\$1.35	\$243.00	\$1.25	\$225.00
35	SWEEPING	HRS	25.0	\$100.00	\$2,500.00	\$137.50	\$3,437.50	\$150.00	\$3,750.00	\$180.00	\$4,500.00	\$115.00	\$2,875.00
36	AGGREGATE BASE COURSE	T	272.0	\$27.50	\$7,480.00	\$25.13	\$6,835.36	\$28.00	\$7,616.00	\$45.00	\$12,240.00	\$35.00	\$9,520.00
37	GRAVEL CUSHION	T	1.0	\$35.00	\$35.00	\$27.13	\$27.13	\$28.00	\$28.00	\$500.00	\$500.00	\$35.00	\$35.00
38	GRAVEL SURFACING, TEMPORARY	T	90.0	\$30.00	\$2,700.00	\$19.63	\$1,766.70	\$20.00	\$1,800.00	\$42.00	\$3,780.00	\$35.00	\$3,150.00
39	AC, CLASS G, TYPE 1 PG64-28	T	176.0	\$110.00	\$19,360.00	\$115.50	\$20,328.00	\$140.00	\$24,640.00	\$125.00	\$22,000.00	\$135.00	\$23,760.00

40	PCC DRIVEWAY PAVEMENT, 6" NONREINFORCED	SY	0.9	\$65.00	\$58.50	\$0.00	\$0.00	\$135.00	\$121.50	\$350.00	\$315.00	\$450.00	\$405.00
41	CONCRETE CURB & GUTTER, TYPE B6-6	LF	41.0	\$25.00	\$1,025.00	\$44.00	\$1,804.00	\$40.00	\$1,640.00	\$47.00	\$1,927.00	\$45.00	\$1,845.00
42	CONCRETE "P6" GUTTER	LF	3.0	\$25.00	\$75.00	\$49.50	\$148.50	\$40.00	\$120.00	\$50.00	\$150.00	\$60.00	\$180.00
43	CONCRETE SIDEWALK, 4" NONREINFORCED	SF	99.0	\$7.00	\$693.00	\$31.32	\$3,100.68	\$10.00	\$990.00	\$20.00	\$1,980.00	\$13.25	\$1,311.75
44	DECIDUOUS TREE (1-2" CAL)	EA	2.0	\$500.00	\$1,000.00	\$660.00	\$1,320.00	\$200.00	\$400.00	\$450.00	\$900.00	\$400.00	\$800.00
45	TRAFFIC CONTROL	LS	1.0	\$3,000.00	\$3,000.00	\$7,260.00	\$7,260.00	\$4,000.00	\$4,000.00	\$8,900.00	\$8,900.00	\$8,500.00	\$8,500.00
TOTAL					\$140,000.00	\$7,260.00	\$141,577.13	\$4,000.00	\$156,699.90	\$8,900.00	\$197,891.45	\$8,500.00	\$209,999.00


CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

 6/10/15
 Jason Pettyjohn, PE Date
 FMG, Inc.

CITY OF RAPID CITY

Reviewed by:

 6/10/15
 Keith Johnson Date