

# BID AWARD SUMMARY

LETTING DATE: January 26, 2016

**PROJECT:** Edgewood Drive Street Repair  
Project No. 15-2287 / CIP No. 51101

**RECOMMENDATION:** Award Total Bid in the amount of \$58,460.19 to Hills Materials Company at the February 1, 2016 Council Meeting.

---

## BIDDERS' SUMMARY

### CONTRACTORS

### TOTAL BID

Hills Materials Company	\$58,460.19
Tru-Form Construction, Inc.	\$60,035.36
Underground Construction, LLC	\$62,633.28
Complete Concrete, Inc.	\$77,088.92
R.C.S. Construction, Inc.	\$88,889.89

City staff recommends awarding this project to Hills Materials Company for a total bid amount of \$58,460.19 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	STREETS	DRAINAGE
ADVERTISING AUTHORITY	\$70,000.00	\$60,000.00	\$10,000.00
ENGINEER'S ESTIMATE	\$61,200.00		

### APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	STREETS	DRAINAGE
COST CENTER		8910	8911
LINE ITEM		4254	4255
FUNDING CENTER		505	505
BID AMOUNT	\$58,460.19	\$35,191.63	\$23,268.56

PROJECT MANAGER:



Brandon Quiett, PE  
City of Rapid City

DATE:

1/27/16

**PROJECT NAME: EDGEWOOD DRIVE STREET REPAIR**

**PROJECT NUMBER: PROJECT NO. 15-2287/ CIP NO. 51101**

**LET DATE: JANUARY 26, 2016**


**LOW BID AMOUNT: \$58,460.19**

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HILLS MATERIALS COMPANY		TRU-FORM CONSTRUCTION, INC.		UNDERGROUND CONSTRUCTION, LLC		COMPLETE CONCRETE, INC.		R.C.S. CONSTRUCTION, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1.00	\$6,000.00	\$6,000.00	\$2,870.00	\$2,870.00	\$6,000.00	\$6,000.00	\$5,700.00	\$5,700.00	\$2,500.00	\$2,500.00	\$23,329.68	\$23,329.68
2	INCIDENTAL	LS	1.00	\$2,000.00	\$2,001.90	\$1,112.00	\$1,112.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$7,000.00	\$7,000.00	\$5,775.61	\$5,775.61
3	TRAFFIC CONTROL	LS	1.00	\$1,000.00	\$1,000.00	\$1,070.00	\$1,070.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$1,320.00	\$1,320.00	\$1,229.94	\$1,229.94
4	REESTABLISH PROPERTY CORNERS	EA	1.00	\$300.00	\$300.00	\$1,330.00	\$1,330.00	\$200.00	\$200.00	\$500.00	\$500.00	\$1,300.00	\$1,300.00	\$217.05	\$217.05
5	REMOVE STORM SEWER MAIN	LF	124.50	\$20.00	\$2,490.00	\$25.60	\$3,187.20	\$15.00	\$1,867.50	\$25.00	\$3,112.50	\$24.40	\$3,037.80	\$32.98	\$4,106.01
6	GRAVEL FILTER SOCK	LF	30.00	\$6.00	\$180.00	\$6.30	\$189.00	\$8.30	\$249.00	\$10.00	\$300.00	\$7.85	\$235.50	\$7.23	\$216.90
7	REMOVE, SALVAGE, REPLACE SPRINKLER HEADS	EA	7.00	\$50.00	\$350.00	\$188.30	\$1,318.10	\$300.00	\$2,100.00	\$200.00	\$1,400.00	\$35.40	\$247.80	\$217.05	\$1,519.35
8	REMOVE AND RESET MAILBOX	EA	3.00	\$175.00	\$525.00	\$270.00	\$810.00	\$200.00	\$600.00	\$150.00	\$450.00	\$166.00	\$498.00	\$155.58	\$466.74
9	REMOVE AND REPLACE CONCRETE CURB & GUTTER (TYPE "B" AND "P")	LF	145.00	\$85.00	\$12,325.00	\$41.60	\$6,032.00	\$40.00	\$5,800.00	\$37.00	\$5,365.00	\$44.83	\$6,500.35	\$28.09	\$4,073.05
10	REMOVE ASPHALT PAVEMENT	SY	218.50	\$10.00	\$2,185.00	\$12.75	\$2,785.88	\$6.80	\$1,485.80	\$6.00	\$1,311.00	\$32.50	\$7,101.25	\$11.45	\$2,501.83
11	ASPHALT PATCH (PG 64-22 OR PG 64-28)	TN	61.50	\$130.00	\$7,995.00	\$119.00	\$7,318.50	\$200.00	\$12,300.00	\$180.00	\$11,070.00	\$285.46	\$17,555.79	\$188.11	\$11,588.77
12	REMOVE AND REPLACE PCC SIDEWALK	SF	230.80	\$14.00	\$3,231.20	\$11.15	\$2,573.42	\$7.70	\$1,777.16	\$8.35	\$1,927.18	\$15.00	\$3,462.00	\$13.26	\$3,060.41
13	REMOVE AND REPLACE CONCRETE APPROACH PAVEMENT	SY	33.20	\$75.00	\$2,490.00	\$110.00	\$3,652.00	\$100.00	\$3,320.00	\$100.00	\$3,320.00	\$160.00	\$5,312.00	\$82.37	\$2,734.68
14	18" RCP GASKETED PIPE, CLASS III	LF	124.50	\$60.00	\$7,470.00	\$86.00	\$10,707.00	\$71.00	\$8,839.50	\$100.00	\$12,450.00	\$101.59	\$12,647.96	\$93.89	\$11,664.41
15	GEOGRID	SY	100.00	\$7.50	\$750.00	\$6.00	\$600.00	\$10.00	\$1,000.00	\$3.95	\$395.00	\$8.50	\$850.00	\$4.73	\$473.00
16	CONTROLLED LOW STRENGTH BACKFILL MATERIAL	CY	20.00	\$135.00	\$2,700.00	\$144.35	\$2,887.00	\$160.00	\$3,200.00	\$130.00	\$2,600.00	\$27.00	\$540.00	\$267.26	\$5,345.20
17	UNCLASSIFIED EXCAVATION, DIGOUTS WITH AGREGATE BASE COURSE	CY	10.00	\$40.00	\$400.00	\$159.00	\$1,590.00	\$61.00	\$610.00	\$70.00	\$700.00	\$75.00	\$750.00	\$54.08	\$540.80
18	FOUNDATION MATERIAL	CY	5.00	\$30.00	\$150.00	\$82.85	\$414.25	\$70.00	\$350.00	\$60.00	\$300.00	\$29.32	\$146.60	\$28.65	\$143.25
19	CONNECT TO EXISTING INLET	EA	1.00	\$1,000.00	\$1,000.00	\$1,070.00	\$1,070.00	\$350.00	\$350.00	\$600.00	\$600.00	\$603.12	\$603.12	\$1,004.23	\$1,004.23
20	INSTALL M6 CONCRETE COLLAR	EA	3.00	\$500.00	\$1,500.00	\$222.60	\$667.80	\$200.00	\$600.00	\$500.00	\$1,500.00	\$563.44	\$1,690.32	\$439.67	\$1,319.01

21	INSTALL 18" RCP GASKETED BEND, 7.5 DEGREE	EA	2.00	\$1,200.00	\$2,400.00	\$520.20	\$1,040.40	\$300.00	\$600.00	\$750.00	\$1,500.00	\$318.23	\$636.46	\$451.83	\$903.66
22	REMOVE SALVAGE AND REPLACE TOPSOIL	SY	36.10	\$25.00	\$902.50	\$24.30	\$877.23	\$3.00	\$108.30	\$12.00	\$433.20	\$8.31	\$299.99	\$17.37	\$627.06
23	IMPORTED TOPSOIL	CY	2.00	\$35.00	\$70.00	\$208.00	\$416.00	\$100.00	\$200.00	\$50.00	\$100.00	\$37.50	\$75.00	\$57.76	\$115.52
24	GRADE BOULEVARD	SY	95.60	\$4.00	\$382.40	\$8.00	\$764.80	\$4.00	\$382.40	\$5.00	\$478.00	\$4.50	\$430.20	\$11.12	\$1,063.07
25	INSTALL SOD	SY	36.10	\$10.00	\$361.00	\$15.05	\$543.31	\$20.00	\$722.00	\$14.00	\$505.40	\$5.54	\$199.99	\$14.65	\$528.87
26	AGGREGATE BASE COURSE	TN	20.00	\$30.00	\$600.00	\$47.25	\$945.00	\$120.00	\$2,400.00	\$40.00	\$800.00	\$16.50	\$330.00	\$35.99	\$719.80
27	REMOVE, SALVAGE, AND REPLACE LANDSCAPING ROCK	SY	63.00	\$7.00	\$441.00	\$8.10	\$510.30	\$9.90	\$623.70	\$7.00	\$441.00	\$8.83	\$556.29	\$9.38	\$590.94
28	REMOVE AND REPLANT SHRUBS	EA	5.00	\$100.00	\$500.00	\$125.50	\$627.50	\$200.00	\$1,000.00	\$175.00	\$875.00	\$52.50	\$262.50	\$144.70	\$723.50
29	TEMPORARY GRAVEL SURFACING	LS	1.00	\$500.00	\$500.00	\$351.50	\$351.50	\$350.00	\$350.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$2,327.55	\$2,327.55
<b>TOTAL</b>					\$61,200.00		\$58,460.19		\$60,035.36		\$62,633.28		\$77,068.92		\$88,889.89

CITY OF RAPID CITY

Reviewed by:



1/27/16

Brandon Quiett, PE

Date