

General Contractor

P.O. Box 9216

Rapid City, SD 57709

(605) 343-7257

FAX (605) 341-6524

ΡR	Λ	D	Λ	C	A	T	
РК	t I	м		•	4		,

April 15, 2005

Signature:

F042705-04

Rapid City Administration Building Attn: Terry Leitheiser 300 6th Street Rapid City, SD 57701

RE: Cabinet Modification

We propose to cut off two (2) cabinet shelving units and dispose of the top portion. We will then make two (2) 20"x 20" Oak caps to finish top of cabinetry.

TOTAL

\$492.00

NO OTHER WORK FIGURED IN THIS ESTIMATE.

We propose hereby to furnish material and labor – complete in accordance with above specifications, for the above sum: Four hundred ninety two and no/100-----dollars (\$492.00)

To be made as follows: DRAWS BASED ON PERCENTAGE OF COMPLETION AND/OR IN FULL UPON COMPLETION.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Note This proposal may be withdrawn by us if not accepted within 30 days Millon Genzlinger, President

Acceptance of proposal – The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature:	Date: