



- Schedule #1   
\$175,000
- Schedule #2   
\$115,000
- Schedule #3   
\$25,000
- Schedule #4   
\$10,000
- ADD ALT #1  
\$75,000

Exhibit "A"

VILLAGE

SECTION 1/16 LINE CP #200

NW 1/4 OF THE SW 1/4 OF THE SE 1/4

CATRON BOULEVARD

MH #2

MH #3

MH #4

MH #5

MH #6

SECTION 1/8+ LINE

SECTION 22  
CTION 27

CP #251

CP #252

CP #253

LOT 2 OF  
TTTS SUBDIVISION

SECTION 1/16 LINE CP #200

GOLDEN DRIVE

CP #1

SEWER MAIN EASEMENT

WATER MAIN EASEMENT

BASE BD (SCHEDULE #3)

NE 1/4 OF THE SW 1/4 OF THE SE 1/4

LOT #4 OF THE NE 1/4 OF THE SW 1/4 OF THE SE 1/4

NE 1/4 OF THE NE 1/4 OF THE SE 1/4

BASE BD (SCHEDULE #2)

MH #10

MH #11

MH #12

MH #13

MH #14

MH #15

BASE BD (SCHEDULE #4)

TEMPORARY CONSTRUCTION EASEMENTS

SCHEDULE #2

VINEYARD LANE

MH #9

MH #8

MH #7

MH #6

MH #5

MH #4

MH #3

MH #2

SECTION 1/16 LINE

SECTION 1/8+ LINE

SECTION 22  
CTION 27

CP #251

CP #252

CP #253

LOT 2 OF  
TTTS SUBDIVISION

SECTION 1/16 LINE

SECTION 1/8+ LINE

SECTION 22  
CTION 27

CP #251

CP #252

CP #253

LOT 2 OF  
TTTS SUBDIVISION