

REQUEST AUTHORIZATION FOR MAYOR AND FINANCE OFFICER TO SIGN PROFESSIONAL SERVICES AGREEMENT OR AMENDMENT

No. PW100102-15

Project Name & Number: SSW02-1258 Deadwood Avenue North Utility Infrastructure Study

Project Description: Preliminary design report to provide recommendations for water and sewer alignments in the Lange Road and Deadwood Avenue areas (N side of I-90). Provide sufficient detail to establish critical sewer elevations near the proposed re-aligned Lange Road. Study may result in final design plans for water and sewer in Lange Road to coincide with SDDOT's Lange Road reconstruction.

Consultant: FERBER ENGINEERING COMPANY

Original Contract Amount: \$11,260 **Original Completion Date:** December 31, 2002

Amendment Number:

Amendment Description: NOTE: This action for Preliminary Design Report with preliminary sewer profiles. Anticipate future amendment for Final Design.

Current Contract Amount: _____	Current Completion Date: _____
Change Requested: _____	
New Contract Amount: _____ \$0.00	New Completion Date: _____

Funding Source This Request:

Amount	Dept.	Line Item	Comments
\$1,175.00	602	4223	Water Improvements - Professional Services
\$10,085.00	604	4223	Sewer Improvements - Professional Services
\$11,260.00	Total		

Agreement Review & Approvals

Project Manager _____ Date _____	Division Manager _____ Date _____
Department Director _____ Date _____	City Attorney _____ Date _____

ROUTING INSTRUCTIONS

Route **two** originals of the **Agreement** for review and signatures.
 Finance Office - Retain one original
 Project Manager - Retain second original for delivery to Consultant
 cc: Public Works
 Engineering
 Project Manager

FINANCE OFFICE USE ONLY

(Note to Finance: Please write date of Agreement in appropriate space in the Agreement document)

	Date	Initials	Approved	
Appropriation			Y	N
Cash Flow			Y	N