

BID SUMMARY
MARCH 6, 2006

- 1) Block 8 Alley Paving - West Boulevard Addition Project No. ST03-1330 / CIP No. 50595 (opened February 28, 2006)
Advertising Authority: \$76,000.00
Engineer's Estimate: \$75,197.50
 1. * Mainline Contracting \$79,824.00
 2. * Hills Materials Company \$82,460.50
 3. * R.C.S. Construction, Inc. \$72,373.40
 - 2) 5th Street Bridge Repairs Project No. ST04-1360 / CIP No. 50525 (opened February 28, 2006)
Advertising Authority: \$125,000.00
Engineer's Estimate: \$125,831.00
 1. * J. V. Bailey Co., Inc. \$162,445.00
 2. * Heavy Constructors, Inc. \$173,489.50
 - 3) 6th Street and Hillcrest Drive Water Main Extension Project No. W05-1521 / CIP No. 50614 (opened February 28, 2006)
Advertising Authority: \$53,756.00
Engineer's Estimate: \$54,625.95
 1. * Highmark, Inc. \$89,687.25
 2. * Hills Materials Company \$75,364.00
 3. * Quinn Construction \$93,156.70
 4. * Mainline Contracting \$64,305.00
 5. * Simon Contracting of South Dakota, Inc. \$80,013.45
 6. * R.C.S. Construction, Inc. \$85,945.14
 - 4) Mountain View and Mount Calvary Cemeteries Irrigation System - Phase I Project No. PR05-1531 / CIP No. 50090 (opened February 28, 2006)
Advertising Authority: \$140,000.00
Engineer's Estimate: \$163,229.00
 1. * Shamrock Enterprises, Inc. \$212,761.59
 2. * Sprinkler Guys, Inc. \$123,949.18
 3. * Rockingtree Landscape, Inc. \$201,474.16
 - 5) Downtown Alley Resurfacing 2006 Project No. ST06-1538 / CIP No. 50379 (opened February 28, 2006)
Advertising Authority: \$50,000.00
Engineer's Estimate: \$45,928.25
 1. * Hills Materials Company \$52,623.00
 2. * Simon Contractors of South Dakota, Inc. \$54,582.00
- * Bid Bond Submittal

BID AWARD SUMMARY

LETTING DATE: February 28, 2006

PROJECT: Block 8 Alley Paving - West Boulevard Addition
Project No. ST03-1330 / CIP No. 50595

RECOMMENDATION: Refer to the Public Works Committee Meeting of
March 14, 2006.

BIDDERS' SUMMARY

ADVERTISING AUTHORITY: \$76,000.00

ENGINEER'S ESTIMATE: \$75,197.50

<u>CONTRACTORS</u>	<u>TOTAL BID</u>
R.C.S. Construction, Inc.	\$72,373.40
Mainline Contracting, Inc.	\$79,824.00
Hills Materials Company	\$82,460.50

PROJECT MANAGER: _____
Larry Chilstrom

DATE: March 1, 2006