

BID SUMMARY
April 13, 2004

3. No. CC040504-01 – Fifth Street Extension Project ST00-914 & Catron Boulevard
 (Highway 16B Fifth Street Intersection Project ST01-1095 (Opened on March 31,
 2004)
 ADVERTISING AUTHORITY \$5,905,148.00

	Base Bid Total Schedules A&B	Base Bid Plus Alternate #1	Base Bid Plus Alternate #1& #2
Engineer's Estimate	\$5,802,968.08	\$5,930,918.35	\$6,265,654.25
1. Zandstra Const. (bond submitted)	\$5,397,956.12	\$5,505,119.62	\$5,791,934.72
2. Heavy Const. (bond submitted)	\$5,452,951.20	\$5,563,851.00	\$5,839,212.80
3. Rapid Const. (bond submitted)	\$5,985,302.23	\$6,101,697.08	\$6,393,276.13