

BID SUMMARY
AUGUST 15, 2005

- 1) Gas Chromatograph Mass Spectrometer for Rapid City Police Evidence Section 05-01 (opened August 1, 2005)
Advertising Authority: \$62,000.00

	Extended Price	Option 1 Training	Option 2 Maintenance	Total
1. * Varian, Inc.	\$52,110.00	\$2,400.00	\$6,804.00	\$61,314.00
2. * Shimadzu Scientific Instruments, Inc.	\$46,594.45	No Charge	\$6,889.25	\$53,483.70
3. * Shimadzu Scientific Instruments, Inc.	\$53,714.90	No Charge	\$8,958.35	\$62,673.25
4. * Thermo Electron North American LLC	\$57,584.00	Included	\$9,675.00	\$67,259.00
5. * Thermo Electron North American LLC	\$61,564.00	Included	\$9,675.00	\$71,239.00
6. * Agilent Technologies, Inc.	\$61,087.50	\$2,417.00	\$3,988.50	\$67,493.00

- 2) Block 8 Alley Paving, West Boulevard Addition Project No. ST03-1330 / CIP No. 50595 (opened August 10, 2005)
Advertising Authority: \$67,000.00
Engineer's Estimate: \$56,061.50

- | | |
|---------------------------------|-------------|
| 1. * Hills Materials Company | \$76,254.50 |
| 2. * Mainline Contracting, Inc. | \$74,194.90 |

- 3) Flannery Property Drainage Improvements, Fairgrounds East Drainage Project No. DR04-1389 / CIP No. 50544 (opened August 10, 2005)
Advertising Authority: \$75,000.00
Engineer's Estimate: \$73,161.00

- | | |
|--|-------------|
| 1. * Heavy Constructors, Inc. | \$73,859.00 |
| 2. * Shovelhead Excavating, Inc. | \$78,479.00 |
| 3. * Simon Contracting of South Dakota, Inc. | \$88,906.85 |
| 4. * Highmark, Inc. | \$79,578.00 |
| 5. * Mainline Contracting, Inc. | \$70,000.00 |
| 6. * Hills Materials Company | \$80,263.30 |
| 7. * Quinn Construction, Inc. | \$92,758.50 |
| 8. * Black Hills Excavating Services, Inc. | \$67,000.00 |

* Bid Bond Submittal