

**BID SUMMARY**  
**MAY 5, 2008**

1)	Roosevelt Park Improvements, Phase 3, Project No. PR07-1680 (rebid) (opened April 29, 2008)	
	Advertising Authority	\$
	Engineer's Estimate	\$
	1. * R.C.S. Construction, Inc.	
	General Requirements, Bid Item A	\$57,300.00
	Site Preparation & Demolition, Bid Item B	\$7,300.00
	Earthwork & Grading, Bid Item C	\$15,680.00
	Site Pavement & Picnic Shelter, Bid Item D	\$50,039.90
	Irrigation Work, Bid Item E	\$39,319.00
	Landscape Work, Bid Item F	\$43,402.00
	Wetlands Crossing, Bid Item G	\$58,400.00
	Site Electrical & Lighting, Bid Item H	\$121,357.00
	<b>TOTAL</b>	<b>\$392,797.90</b>
	Alternate 1	\$34,054.00
	Alternate 2	\$123,276.00
	Alternate 3	\$79,200.00
	Alternate 4	\$74,500.00
2)	Canyon Lake Maintenance Shop Project No. GB08-1714 (opened April 29, 2008)	
	Advertising Authority	\$
	Engineer's Estimate	\$
	1. * Scull Construction Service, Inc.	
	Base Bid	\$934,181.00
	Alternate 1	\$6,844.00
	Alternate 2	\$19,675.00
	2. * Heavy Constructors, Inc. dba Gustafson Builders	
	Base Bid	\$992,700.00
	Alternate 1	\$9,000.00
	Alternate 2	\$30,000.00
	3. * Corner Construction Corp.	
	Base Bid	\$886,000.00
	Alternate 1	\$10,200.00
	Alternate 2	\$19,000.00
	4. * SECO Construction, Inc.	
	Base Bid	\$798,450.00
	Alternate 1	\$7,680.00
	Alternate 2	\$19,575.00
3)	2008 Street Rehabilitation, Various Locations, Project No. ST08-1721 / CIP No. 50549 (opened April 29, 2008)	
	Advertising Authority	\$500,000.00
	Engineer's Estimate	\$427,220.00
	1. * Simon Contractors of SD, Inc.	\$524,164.00
	2. * Hills Materials Company	\$447,208.76
	3. * J & J Asphalt Company	\$442,652.90

**BID SUMMARY**  
**MAY 5, 2008**

- 4) Hot Mixed Asphaltic Concrete for Various City Departments (opened April 29, 2008)
- |                                    |              |
|------------------------------------|--------------|
| 1. * Hills Materials Company       | \$134,563.00 |
| 2. * Simon Contractors of SD, Inc. | \$137,870.00 |
- 5) Limestone Gravel for Various Departments (opened April 29, 2008)
- |                               |             |
|-------------------------------|-------------|
| 1. * Hills Materials Company  | \$70,235.00 |
| 2. * Pete Lien and Sons, Inc. | \$62,824.75 |
- 6) Ready Mixed Concrete for Various Departments (opened April 29, 2008)
- |                              |             |
|------------------------------|-------------|
| 1. * Hills Materials Company | \$61,575.00 |
| 2. * Birdsall Sand & Gravel  | \$6,3068.75 |
- 7) Portable Chemical Toilet Facilities for Various Departments (opened April 29, 2008)
- |                          |          |
|--------------------------|----------|
| 1. * A-1 Portables, Inc. | \$479.00 |
| 2. * Kieffer Sanitation  | \$569.18 |
- 8) Transportation Natural Gas, Energy Plant (opened April 29, 2008)
- |   |                   |
|---|-------------------|
| 1. * Rainbow Gas Company  |                   |
| Colorado Interstate Gas Index (CIG) plus/minus                              | \$0.30 / MMBtu    |
| Williston Basin Interstate's current actual full I-T<br>transportation rate | \$0.31298 / MMBtu |

**\* BID BOND SUBMITTED**