

BID SUMMARY March 15, 2010

- No. CC031510-02.1 – Saint Andrew Street Reconstruction Lincoln Avenue to Elm Avenue – Project No. ST10-1803 / CIP No. 50714 (Opened March 9, 2010)

ADVERTISING AUTHORITY	\$900,000.00
ENGINEER'S ESTIMATE	\$919,853.17

1. RCS Construction, Inc.*	\$852,004.97
2. Hills Materials Company*	\$979,229.53
3. Simon Contractors of South Dakota Inc.*	\$836,623.92
4. Quinn Construction Inc.*	\$954,567.67

- No. CC031510-02.2 – Street Rehabilitation Project Arrow Street, Farlow Avenue and Culvert Street – Project No. ST10-1854 / CIP No. 50549 (Opened March 9, 2010)

ADVERTISING AUTHORITY	\$315,000.00
ENGINEER'S ESTIMATE	\$320,575.25

1. Tru-Form Construction, Inc.*	\$425,050.25
2. J&J Asphalt Company*	\$292,829.47
3. Hills Materials Company*	\$303,559.80
4. Simon Contractors of SD Inc.*	\$293,437.10

- No. CC031510-02.3 – Landfill Gas Collection System – Project No. LF09-1795 (Opened March 9, 2010)

ADVERTISING AUTHORITY	\$1,350,000.00
ENGINEER'S ESTIMATE	\$1,173,885.00

	<i>Schedule I</i>	<i>Schedule I & II</i>	<i>Alternate 1</i>
1. Landmarc Environmental Systems*	\$803,198.25	\$1,054,098.25	-\$14,000.00
2. Quinn Construction Inc.*	\$762,495.00	\$994,495.00	-\$4,000.00
3. Lind-Exco Inc.*	\$954,767.11	\$1,231,590.76	-\$4,686.40
4. Veit and Company Inc.*	\$924,230.00	\$1,147,180.00	-\$3,000.00
5. SCS Field Services*	\$879,022.00	\$1,144,022.00	-\$7,200.00
6. Belfor Environmental*	\$1,269,982.94	\$1,515,832.94	-\$3,940.00
7. Shaw Environmental Inc.*	\$785,345.00	\$1,035,195.00	-\$4,400.00
8. American Environmental Group*	\$847,665.00	\$1,137,665.00	-\$7,200.00
9. Griffin Dewatering, North Central LLC*	\$1,124,798.50	\$1,369,738.50	\$0.00
10. Eaton Construction LLC*	\$1,073,308.06	\$1,354,648.06	\$0.00

- No. CC031510-02.4 – Bus Shelter Renovation (Opened March 9, 2010)

ADVERTISING AUTHORITY	\$60,000.00
-----------------------	-------------

	<i>Unit Price</i>	<i>Extended Price</i>
1. Century Glass Company**	\$2,325.00	\$74,400.00
2. Sims Glass**	\$1,812.50	\$58,000.00
3. Rapid City Window and Glass**	\$1,993.32	\$63,786.24
4. Hagen Glass, Window and Siding*	\$2,210.00	\$70,720.00

BID SUMMARY
March 15, 2010

- No. CC031510-02.5 – One (1) New Current Model Year Vacuum Street Sweeper for Street Division (Opened March 9, 2010)

ADVERTISING AUTHORITY

\$225,000.00

	<i>Sweeper</i>	<i>Trade-In</i>	<i>Combined</i>
1. Sanitation Products Inc.*	\$232,581.00	\$10,000.00	\$222,581.00
2. Sheehan Mack Sales & Equipment*	\$214,950.00	\$5,500.00	\$209,450.00

* Bid Bond Submitted

** Cashier's Check, Money Order or Bank Draft Submitted

BID AWARD SUMMARY

LETTING DATE: March 9, 2010

PROJECT: Saint Andrew Street Reconstruction
Lincoln Avenue to Elm Avenue
Project No. ST10-1803 / CIP No. 50714

RECOMMENDATION: Award Total Bid in the amount of \$836,623.92 to Simon Contractors of SD, Inc. at the March 15, 2010 Council Meeting.

BIDDERS' SUMMARY

CONTRACTORS

TOTAL BID

Simon Contractors of SD, Inc.	\$836,623.92
R.C.S. Construction, Inc.	\$852,004.97
Quinn Construction, Inc.	\$954,567.67
Hills Materials Company	\$979,229.53

City staff recommends awarding this project to Simon Contractors of SD, Inc. for a total bid amount of \$836,623.92 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Sewer	Water	Streets	Drainage
ADVERTISING AUTHORITY	\$900,000.00	\$165,000.00	\$210,000.00	\$465,000.00	\$60,000.00
ENGINEER'S ESTIMATE	\$919,853.17	\$174,397.60	\$235,132.60	\$499,267.97	\$11,055.00

APPROPRIATION DATA:


FUNDING SOURCE	TOTAL	Sewer	Water	Street	Drainage
COST CENTER		0833	0933	8910	8911
LINE ITEM		4380	4381	4370	4371
FUNDING CENTER		0604	0602	0505	0505
BID AMOUNT	\$836,623.92	\$158,012.73	\$236,890.32	\$430,792.87	\$10,928.00

CONSULTANT:




Rich Marsh, PE
CETEC Engineering Services, Inc.

DATE:




PROJECT MANAGER:



Todd Peckosh, PE
City of Rapid City

DATE:



BID TABULATION
SAINT ANDREW STREET RECONSTRUCTION
LINCOLN AVENUE TO ELM AVENUE
PROJECT NO. ST10-1803 / CIP NO. 50714
BID LETTING DATE: MARCH 9, 2010

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		SIMON CONTRACTORS OF SD, INC.		R.C.S. CONSTRUCTION, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	MOBILIZATION	1.00	LS	\$25,000.00	\$25,000.00	\$4,500.00	\$4,500.00	\$36,000.00	\$36,000.00	\$75,000.00	\$75,000.00	\$15,550.00	\$15,550.00
2	INCIDENTAL WORK	1.00	LS	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	\$20,300.00	\$20,300.00	\$15,000.00	\$15,000.00	\$40,000.00	\$40,000.00
3	CONSTRUCTION STAKING	1.00	LS	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$13,000.00	\$11,750.00	\$11,750.00
4	CLEARING & GRUBBING, 3"-18" TREES	7.00	EA	\$350.00	\$2,450.00	\$250.00	\$1,750.00	\$500.00	\$3,500.00	\$250.00	\$1,750.00	\$75.00	\$525.00
5	CLEARING & GRUBBING, >18" TREES	2.00	EA	\$500.00	\$1,000.00	\$465.00	\$930.00	\$630.00	\$1,260.00	\$900.00	\$1,800.00	\$320.00	\$640.00
6	CLEARING & GRUBBING, STUMP	11.00	EA	\$200.00	\$2,200.00	\$300.00	\$3,300.00	\$66.00	\$726.00	\$250.00	\$2,750.00	\$45.00	\$495.00
7	CLEARING & GRUBBING	1.00	LS	\$1,000.00	\$1,000.00	\$1,300.00	\$1,300.00	\$1,900.00	\$1,900.00	\$2,000.00	\$2,000.00	\$700.00	\$700.00
8	REMOVE MANHOLE	5.00	EA	\$500.00	\$2,500.00	\$620.00	\$3,100.00	\$690.00	\$3,450.00	\$800.00	\$4,000.00	\$400.00	\$2,000.00
9	REMOVE CURB STOP & BOX	46.00	EA	\$100.00	\$4,600.00	\$26.00	\$1,196.00	\$73.00	\$3,358.00	\$75.00	\$3,450.00	\$150.00	\$6,900.00
10	MILL & SALVAGE AC PAVEMENT, FULL DEPTH, POOR CONDITION	4,875.00	SY	\$4.00	\$19,500.00	\$1.90	\$9,262.50	\$4.00	\$19,500.00	\$2.00	\$9,750.00	\$1.50	\$7,312.50
11	REMOVE PCC DRIVEWAY PAVEMENT	9,974.00	SF	\$2.00	\$19,948.00	\$0.60	\$5,984.40	\$2.00	\$19,948.00	\$2.00	\$19,948.00	\$0.56	\$5,585.44
12	REMOVE CONCRETE CURB & GUTTER	2,712.00	LF	\$2.50	\$6,780.00	\$2.50	\$6,780.00	\$2.00	\$5,424.00	\$2.00	\$5,424.00	\$0.88	\$2,386.56
13	REMOVE CONCRETE FILLET & PAN	88.40	SY	\$10.00	\$884.00	\$8.00	\$707.20	\$2.00	\$176.80	\$10.00	\$884.00	\$7.25	\$640.90
14	REMOVE PCC SIDEWALK	8,204.00	SF	\$1.00	\$8,204.00	\$1.00	\$8,204.00	\$2.00	\$16,408.00	\$1.00	\$8,204.00	\$0.49	\$4,019.96
15	REMOVE & RESET MAILBOX	1.00	EA	\$300.00	\$300.00	\$150.00	\$150.00	\$170.00	\$170.00	\$150.00	\$150.00	\$150.00	\$150.00
16	REMOVE & RESET SIGN	5.00	EA	\$200.00	\$1,000.00	\$70.00	\$350.00	\$280.00	\$1,400.00	\$75.00	\$375.00	\$71.00	\$355.00
17	AASHTO T-180 SOIL TEST	4.00	EA	\$150.00	\$600.00	\$150.00	\$600.00	\$146.00	\$584.00	\$125.00	\$500.00	\$165.00	\$660.00
18	BORROW, IMPORTED	200.00	CY	\$10.00	\$2,000.00	\$26.00	\$5,200.00	\$7.00	\$1,400.00	\$9.00	\$1,800.00	\$16.00	\$3,200.00
19	EXCAVATION, UNCLASSIFIED	3,602.00	CY	\$10.00	\$36,020.00	\$9.50	\$34,219.00	\$3.00	\$10,806.00	\$8.00	\$28,816.00	\$8.75	\$31,517.50
20	EXCAVATION, UNDERCUT	1,351.00	CY	\$5.00	\$6,755.00	\$3.50	\$4,728.50	\$2.00	\$2,702.00	\$8.00	\$10,808.00	\$12.25	\$16,549.75

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		SIMON CONTRACTORS OF SD, INC.		R.C.S. CONSTRUCTION, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
21	EXCAVATION, UNCLASSIFIED-DIGOUTS WITH TYPE 4 ROCK	200.00	TON	\$50.00	\$10,000.00	\$28.50	\$5,700.00	\$20.00	\$4,000.00	\$30.00	\$6,000.00	\$55.00	\$11,000.00
22	TOPSOIL, STRIP, STOCKPILE & REPLACE	675.00	CY	\$10.00	\$6,750.00	\$8.20	\$5,535.00	\$4.00	\$2,700.00	\$11.00	\$7,425.00	\$26.50	\$17,887.50
23	SODDING	4,099.00	SY	\$7.00	\$28,693.00	\$7.25	\$29,717.75	\$5.00	\$20,495.00	\$6.00	\$24,594.00	\$5.25	\$21,519.75
24	SEEDING, FERTILIZING, & FIBER MULCHING	4,000.00	SY	\$1.10	\$4,400.00	\$2.25	\$9,000.00	\$2.00	\$8,000.00	\$1.00	\$4,000.00	\$1.69	\$6,760.00
25	HAULING AND PLACING CO-COMPOST	85.00	TON	\$22.00	\$1,870.00	\$30.00	\$2,550.00	\$19.00	\$1,615.00	\$28.00	\$2,380.00	\$23.00	\$1,955.00
26	4" UNDERDRAIN LINE	2,635.00	LF	\$6.00	\$15,810.00	\$5.60	\$14,756.00	\$7.00	\$18,445.00	\$9.00	\$23,715.00	\$9.25	\$24,373.75
27	4" UNDERDRAIN LINE CLEANOUT, LID & CONCRETE COLLAR	10.00	EA	\$300.00	\$3,000.00	\$270.00	\$2,700.00	\$435.00	\$4,350.00	\$250.00	\$2,500.00	\$285.00	\$2,850.00
28	CONNECT 4" UNDERDRAIN LINE TO INLET	5.00	EA	\$300.00	\$1,500.00	\$160.00	\$800.00	\$144.00	\$720.00	\$200.00	\$1,000.00	\$115.00	\$575.00
29	PRIVATE UTILITY ADJUSTMENT(STREET LIGHT RELOCATION)	1.00	EA	\$1,358.17	\$1,358.17	\$1,358.17	\$1,358.17	\$1,358.17	\$1,358.17	\$1,358.17	\$1,358.17	\$1,358.17	\$1,358.17
30	WATER MAIN CONCRETE ENCASEMENT	22.00	LF	\$50.00	\$1,100.00	\$40.00	\$880.00	\$37.00	\$814.00	\$37.00	\$814.00	\$44.00	\$968.00
31	WATER MAIN INSULATION	564.00	SY	\$30.00	\$16,920.00	\$30.00	\$16,920.00	\$2.00	\$1,128.00	\$19.00	\$10,716.00	\$20.50	\$11,562.00
32	TYPE II FOUNDATION MATERIAL	200.00	TON	\$20.00	\$4,000.00	\$23.00	\$4,600.00	\$18.00	\$3,600.00	\$16.00	\$3,200.00	\$13.00	\$2,600.00
33	TYPE III FOUNDATION MATERIAL	200.00	TON	\$25.00	\$5,000.00	\$25.00	\$5,000.00	\$18.00	\$3,600.00	\$16.00	\$3,200.00	\$14.50	\$2,900.00
34	TYPE IV FOUNDATION MATERIAL	200.00	TON	\$30.00	\$6,000.00	\$27.00	\$5,400.00	\$20.00	\$4,000.00	\$16.00	\$3,200.00	\$16.00	\$3,200.00
35	8" PVC SEWER MAIN (8-10')	1,431.00	LF	\$30.00	\$42,930.00	\$26.40	\$37,778.40	\$25.00	\$35,775.00	\$32.00	\$45,792.00	\$37.00	\$52,947.00
36	8" PVC SEWER MAIN (10'-12')	136.00	LF	\$35.00	\$4,760.00	\$30.00	\$4,080.00	\$25.00	\$3,400.00	\$32.00	\$4,352.00	\$36.50	\$4,964.00
37	8" SEWER PLUG	1.00	EA	\$100.00	\$100.00	\$60.00	\$60.00	\$88.00	\$88.00	\$200.00	\$200.00	\$121.00	\$121.00
38	4" PVC SEWER SERVICE LINE	1,650.00	LF	\$20.00	\$33,000.00	\$20.90	\$34,485.00	\$22.00	\$36,300.00	\$20.00	\$33,000.00	\$30.00	\$49,500.00
39	6" PVC SEWER SERVICE LINE	14.00	LF	\$30.00	\$420.00	\$32.70	\$457.80	\$24.00	\$336.00	\$28.00	\$392.00	\$44.00	\$616.00
40	4" PVC SEWER CLEANOUT	19.00	EA	\$250.00	\$4,750.00	\$125.00	\$2,375.00	\$180.00	\$3,420.00	\$200.00	\$3,800.00	\$230.00	\$4,370.00
41	STANDARD MANHOLE, 48" (0'-6")	4.00	EA	\$3,000.00	\$12,000.00	\$3,000.00	\$12,000.00	\$2,900.00	\$11,600.00	\$2,750.00	\$11,000.00	\$3,000.00	\$12,000.00
42	EXTRA MANHOLE DEPTH, 48"	15.60	VF	\$250.00	\$3,900.00	\$237.00	\$3,697.20	\$110.00	\$1,716.00	\$190.00	\$2,964.00	\$390.00	\$6,084.00
43	CONNECT TO EXISTING SEWER MAIN	4.00	EA	\$400.00	\$1,600.00	\$810.00	\$3,240.00	\$216.00	\$864.00	\$500.00	\$2,000.00	\$460.00	\$1,840.00
44	RECONNECT SEWER SERVICE	47.00	EA	\$350.00	\$16,450.00	\$170.00	\$7,990.00	\$132.00	\$6,204.00	\$375.00	\$17,625.00	\$700.00	\$32,900.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		SIMON CONTRACTORS OF SD, INC.		R.C.S. CONSTRUCTION, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
45	MANHOLE ALTERATIONS	1.00	EA	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00	\$2,600.00	\$2,600.00	\$4,500.00	\$4,500.00	\$4,000.00	\$4,000.00
46	BYPASS PUMPING	1.00	LS	\$8,000.00	\$8,000.00	\$8,500.00	\$8,500.00	\$13,000.00	\$13,000.00	\$23,000.00	\$23,000.00	\$2,600.00	\$2,600.00
47	6" PVC WATER MAIN C-900, CLASS 150	81.00	LF	\$25.00	\$2,025.00	\$32.30	\$2,616.30	\$26.00	\$2,106.00	\$18.00	\$1,458.00	\$40.00	\$3,240.00
48	8" PVC WATER MAIN C-900, CLASS 150	1,295.00	LF	\$30.00	\$38,850.00	\$31.30	\$40,533.50	\$32.00	\$41,440.00	\$35.00	\$45,325.00	\$44.50	\$57,627.50
49	8" 11.25 DEGREE BEND	1.00	EA	\$500.00	\$500.00	\$380.00	\$380.00	\$290.00	\$290.00	\$350.00	\$350.00	\$320.00	\$320.00
50	8" 22.5 DEGREE BEND	1.00	EA	\$500.00	\$500.00	\$380.00	\$380.00	\$290.00	\$290.00	\$350.00	\$350.00	\$320.00	\$320.00
51	8" HIGH DEFLECTION COUPLING	3.00	EA	\$300.00	\$900.00	\$325.00	\$975.00	\$260.00	\$780.00	\$300.00	\$900.00	\$255.00	\$765.00
52	8" X 8" X 6" TEE	3.00	EA	\$600.00	\$1,800.00	\$500.00	\$1,500.00	\$465.00	\$1,395.00	\$450.00	\$1,350.00	\$500.00	\$1,500.00
53	20" REPAIR CLAMP, FURNISH	2.00	EA	\$800.00	\$1,600.00	\$1,500.00	\$3,000.00	\$1,400.00	\$2,800.00	\$1,500.00	\$3,000.00	\$1,350.00	\$2,700.00
54	20" REPAIR CLAMP, INSTALL	2.00	EA	\$300.00	\$600.00	\$635.00	\$1,270.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$395.00	\$790.00
55	20" X 20" X 8" TAPPING TEE, VALVE & BOX	1.00	EA	\$5,000.00	\$5,000.00	\$4,300.00	\$4,300.00	\$4,000.00	\$4,000.00	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00
56	8" GATE VALVE W/BOX	6.00	EA	\$1,400.00	\$8,400.00	\$1,500.00	\$9,000.00	\$1,540.00	\$9,240.00	\$1,500.00	\$9,000.00	\$1,500.00	\$9,000.00
57	FIRE HYDRANT W/AUX. VALVE & BOX	3.00	EA	\$3,500.00	\$10,500.00	\$3,900.00	\$11,700.00	\$4,450.00	\$13,350.00	\$4,300.00	\$12,900.00	\$4,100.00	\$12,300.00
58	1" COPPER SERVICE	1,518.00	LF	\$25.00	\$37,950.00	\$23.90	\$36,280.20	\$27.00	\$40,986.00	\$24.00	\$36,432.00	\$29.50	\$44,781.00
59	1" TAPPING SADDLE	46.00	EA	\$200.00	\$9,200.00	\$200.00	\$9,200.00	\$200.00	\$9,200.00	\$90.00	\$4,140.00	\$272.00	\$12,512.00
60	1" CURB STOP & BOX	46.00	EA	\$300.00	\$13,800.00	\$300.00	\$13,800.00	\$340.00	\$15,640.00	\$375.00	\$17,250.00	\$345.00	\$15,870.00
61	ABANDON WATER SERVICE (DISCONNECT FROM EXISTING MAIN)	47.00	EA	\$200.00	\$9,400.00	\$210.00	\$9,870.00	\$335.00	\$15,745.00	\$175.00	\$8,225.00	\$310.00	\$14,570.00
62	CONNECT TO EXISTING WATER MAIN	2.00	EA	\$800.00	\$1,600.00	\$740.00	\$1,480.00	\$260.00	\$520.00	\$1,000.00	\$2,000.00	\$775.00	\$1,550.00
63	RECONNECT WATER SERVICE	46.00	EA	\$250.00	\$11,500.00	\$225.00	\$10,350.00	\$160.00	\$7,360.00	\$325.00	\$14,950.00	\$350.00	\$16,100.00
64	ADJUST VALVE BOX	4.00	EA	\$300.00	\$1,200.00	\$225.00	\$900.00	\$260.00	\$1,040.00	\$200.00	\$800.00	\$110.00	\$440.00
65	CATHODIC CONTROL TEST STATION, FLUSH MOUNTED	3.00	EA	\$500.00	\$1,500.00	\$600.00	\$1,800.00	\$540.00	\$1,620.00	\$650.00	\$1,950.00	\$475.00	\$1,425.00
66	CATHODIC CONTROL ANODE, 18 LB - ZINC	38.00	EA	\$150.00	\$5,700.00	\$350.00	\$13,300.00	\$235.00	\$8,930.00	\$175.00	\$6,650.00	\$200.00	\$7,600.00
67	CONNECT TO ABANDONED PIPE ANODE	23.00	EA	\$100.00	\$2,300.00	\$220.00	\$5,060.00	\$84.00	\$1,932.00	\$75.00	\$1,725.00	\$45.00	\$1,035.00
68	WATER POLLUTION CONTROL	1.00	LS	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$1,100.00	\$1,100.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		SIMON CONTRACTORS OF SD, INC.		R.C.S. CONSTRUCTION, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
69	GRAVEL FILLED FILTER BAG	200.00	LF	\$10.00	\$2,000.00	\$6.00	\$1,200.00	\$10.00	\$2,000.00	\$2.00	\$400.00	\$5.20	\$1,040.00
70	PERIMETER SEDIMENT CONTROL	500.00	LF	\$5.00	\$2,500.00	\$3.00	\$1,500.00	\$3.50	\$1,750.00	\$6.00	\$3,000.00	\$2.25	\$1,125.00
71	ROCK CONSTRUCTION ENTRANCE	150.00	TON	\$25.00	\$3,750.00	\$23.00	\$3,450.00	\$16.00	\$2,400.00	\$25.00	\$3,750.00	\$17.25	\$2,587.50
72	EROSION CONTROL, INLET PROTECTION	12.00	EA	\$150.00	\$1,800.00	\$136.00	\$1,632.00	\$124.00	\$1,488.00	\$200.00	\$2,400.00	\$195.00	\$2,340.00
73	CONCRETE WASHOUT AREA	1.00	EA	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$290.00	\$290.00	\$1,000.00	\$1,000.00	\$600.00	\$600.00
74	AGGREGATE BASE COURSE (1")	2,000.00	TON	\$20.00	\$40,000.00	\$18.20	\$36,400.00	\$16.00	\$32,000.00	\$23.00	\$46,000.00	\$21.00	\$42,000.00
75	PLACE MILLED ACC BASE COURSE	602.00	CY	\$18.00	\$10,836.00	\$15.00	\$9,030.00	\$7.00	\$4,214.00	\$18.00	\$10,836.00	\$17.00	\$10,234.00
76	ASPHALT CONCRETE, CLASS G, TYPE 1 PG64-28	1,150.00	TON	\$85.00	\$97,750.00	\$84.00	\$96,600.00	\$87.00	\$100,050.00	\$85.25	\$98,037.50	\$78.00	\$89,700.00
77	PCC APPROACH PAVEMENT 6", NONREINFORCED w/CUSHION	379.00	SY	\$60.00	\$22,740.00	\$60.00	\$22,740.00	\$48.00	\$18,192.00	\$51.00	\$19,329.00	\$87.00	\$32,973.00
78	PCC DRIVEWAY PAVEMENT 4", NONREINFORCED w/CUSHION	770.00	SY	\$50.00	\$38,500.00	\$40.00	\$30,800.00	\$41.00	\$31,570.00	\$35.00	\$26,950.00	\$47.15	\$36,305.50
79	CONCRETE CURB & GUTTER, TYPE B66	1,975.00	LF	\$17.00	\$33,575.00	\$15.00	\$29,625.00	\$16.00	\$31,600.00	\$18.00	\$35,550.00	\$14.25	\$28,143.75
80	CONCRETE "P6" GUTTER	276.00	LF	\$17.00	\$4,692.00	\$13.00	\$3,588.00	\$16.00	\$4,416.00	\$19.00	\$5,244.00	\$14.70	\$4,057.20
81	CONCRETE "P6" GUTTER (MODIFIED)	264.00	LF	\$17.00	\$4,488.00	\$13.00	\$3,432.00	\$16.00	\$4,224.00	\$20.00	\$5,280.00	\$14.70	\$3,880.80
82	CONCRETE FILLET & PAN, 6" REINFORCED	198.00	SY	\$75.00	\$14,850.00	\$70.00	\$13,860.00	\$50.00	\$9,900.00	\$65.00	\$12,870.00	\$73.75	\$14,602.50
83	CONCRETE SIDEWALK, 4" NONREINFORCED w/CUSHION	8,110.00	SF	\$4.50	\$36,495.00	\$4.00	\$32,440.00	\$5.00	\$40,550.00	\$4.00	\$32,440.00	\$4.60	\$37,306.00
84	DETECTABLE WARNING PANEL	100.00	SF	\$40.00	\$4,000.00	\$23.00	\$2,300.00	\$58.00	\$5,800.00	\$25.00	\$2,500.00	\$47.00	\$4,700.00
85	CONCRETE COLLAR FOR 24" STORM SEWER PIPE	3.00	EA	\$300.00	\$900.00	\$600.00	\$1,800.00	\$400.00	\$1,200.00	\$300.00	\$900.00	\$600.00	\$1,800.00
86	CONCRETE TYPE C RETAINING WALL (0'-2')	72.00	LF	\$50.00	\$3,600.00	\$75.00	\$5,400.00	\$13.00	\$936.00	\$45.00	\$3,240.00	\$45.00	\$3,240.00
87	TRAFFIC CONTROL	1.00	LS	\$7,000.00	\$7,000.00	\$5,500.00	\$5,500.00	\$10,500.00	\$10,500.00	\$5,300.00	\$5,300.00	\$5,100.00	\$5,100.00
88	FLAGGING	300.00	HR	\$20.00	\$6,000.00	\$28.00	\$8,400.00	\$26.00	\$7,800.00	\$21.00	\$6,300.00	\$23.00	\$6,900.00
89	COLORADO BLUE SPRUCE - MIN. 8'	1.00	EA	\$500.00	\$500.00	\$450.00	\$450.00	\$540.00	\$540.00	\$650.00	\$650.00	\$530.00	\$530.00
90	ASH, PATMORE 2.5" CAL.	2.00	EA	\$500.00	\$1,000.00	\$600.00	\$1,200.00	\$490.00	\$980.00	\$500.00	\$1,000.00	\$480.00	\$960.00
91	CANADA RED SELECT CHERRY - 2.5" CAL.	4.00	EA	\$500.00	\$2,000.00	\$470.00	\$1,880.00	\$425.00	\$1,700.00	\$500.00	\$2,000.00	\$415.00	\$1,660.00
92	HONEY LOCUST - 2.5" CAL.	2.00	EA	\$500.00	\$1,000.00	\$600.00	\$1,200.00	\$530.00	\$1,060.00	\$600.00	\$1,200.00	\$515.00	\$1,030.00

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		SIMON CONTRACTORS OF SD, INC.		R.C.S. CONSTRUCTION, INC.		QUINN CONSTRUCTION, INC.		HILLS MATERIALS COMPANY	
				UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
93	HACKBERRY, COMMON - 2.5" CAL.	2.00	EA	\$500.00	\$1,000.00	\$550.00	\$1,100.00	\$530.00	\$1,060.00	\$500.00	\$1,000.00	\$515.00	\$1,030.00
94	ASH, PRAIRE SPIRE - 2.5" CAL.	2.00	EA	\$500.00	\$1,000.00	\$630.00	\$1,260.00	\$490.00	\$980.00	\$500.00	\$1,000.00	\$475.00	\$950.00
TOTALS					\$919,853.17		\$836,623.92		\$852,004.97		\$954,567.67		\$979,229.53

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Rich Marsh 3-10-10
 Rich Marsh, PE Date

CETEC Engineering Services, Inc.

Contract awarded to _____ in the amount of
 \$ _____ at the _____ Council Meeting.

CITY OF RAPID CITY

Reviewed by:

Todd Peckosh 3/10/10
 Todd Peckosh, PE Date

EXHIBIT "A"

PW012610-09

SCALE 1" = 300'



SAINT ANDREW STREET RECONSTRUCTION PHASE 2
PROJECT NO. ST10-1803

CIP NO. 50714

Item #10