

BID SUMMARY
March 7, 2011

**1. No. CC030711-02.1 – CSAC Restroom ADA Upgrade Project No. GB10-1879 / CIP No. 50813
(Opened on March 1, 2011)**

ADVERTISING AUTHORITY \$75,000.00
ENGINEER'S ESTIMATE \$100,000.00

	Base Bid	Alternate No. 1
1. R.C.S. Construction, Inc.**	\$53,000.00	\$41,000.00

** Bid Bond Submitted

2. No. CC030711-02.2 – Adams Street and North Street Sanitary Sewer Reconstruction Project No. SS10-1884 / CIP No. 50197 (Opened on March 1, 2011)

ADVERTISING AUTHORITY \$360,000.00
ENGINEER'S ESTIMATE \$393,209.00

	Total Bid
1. Simon Contractors of SD, Inc.**	\$796,542.25
2. Western Municipal Construction, Inc.**	\$581,102.00
3. Mainline Contracting, Inc. **	\$338,052.00
4. Hills Materials Company**	\$434,314.30
5. Site Work Specialists, Inc.**	\$534,409.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

**3. No. CC030711-02.3 – Heights Drive Sanitary Sewer Extension Project No. SS09-1831 / CIP No. 50777
(Opened on March 1, 2011)**

ADVERTISING AUTHORITY \$883,000.00
ENGINEER'S ESTIMATE \$1,610,132.87

	Base	Alternate 1	Alternate 2	Alternate 3	Alternate 4	Alternate 5
Western Municipal Construction, Inc.**	\$540,439.00	\$143,160.00	\$222,595.00	\$461,125.00	\$192,041.00	\$135,079.00
Mainline Contracting, Inc.**	\$307,285.10	\$133,072.00	\$130,362.00	\$353,588.00	\$141,644.00	\$111,390.00
Hills Materials Company**	\$608,809.65	\$278,081.55	\$327,288.55	\$887,292.75	\$297,261.20	\$250,486.25
Rapid Construction Company, LLC**	\$709,076.90	\$120,940.54	\$146,792.59	\$394,614.95	\$131,355.96	\$105,116.12

** Bid Bond Submitted

BID SUMMARY
March 7, 2011

4. No. CC030711-02.4 – Hot Mixed Asphaltic Concrete (Opened on March 1, 2011)

ADVERTISING AUTHORITY ENGINEER'S ESTIMATE	\$161,000.00
1. Simon Contractors of SD, Inc.**	\$154,300.00
2. Hills Materials Company**	\$144,780.00

** Bid Bond Submitted

5. No. CC030711-02.5 – Ready Mix Concrete (Opened on March 1, 2011)

ADVERTISING AUTHORITY ENGINEER'S ESTIMATE	\$63,000.00
1. Pete Lien and Sons, Inc.*	\$64,456.25
2. Hills Materials Company**	\$71,337.50

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

6. No. CC030711-02.6 – Limestone Gravel (Opened on March 1, 2011)

ADVERTISING AUTHORITY ENGINEER'S ESTIMATE	\$75,000.00
1. Pete Lien and Sons, Inc.*	\$50,112.50
2. Hills Materials Company**	\$44,485.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

7. No. CC030711-02.7 – Utility Cut Portland Concrete Replacement (Opened on March 1, 2011)

ADVERTISING AUTHORITY ENGINEER'S ESTIMATE	\$75,000.00
1. Simon Contractors of SD, Inc.**	\$136,812.50
2. Timber Ridge Construction, Inc.*	\$77,052.50
3. Brewer Construction*	\$62,547.50
4. Lester-Robbins Construction, Inc.**	\$66,125.00
5. KRM Concrete LLC*	\$79,387.50

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: March 01, 2011

PROJECT: Adams Street and North Street Sanitary Sewer Reconstruction
Project No. SS10-1884 / CIP No. 50197

RECOMMENDATION: Award Total Bid in the amount of \$338,052.00 to Mainline Contracting, Inc. at the March 07, 2011 Council Meeting.

BIDDER'S SUMMARY

<u>Bidder</u>	<u>Base Bid</u>
Mainline Contracting, Inc.	\$338,052.00
Hills Materials Company	\$434,314.30
Site Work Specialists, Inc.	\$534,409.00
Western Municipal Construction	\$581,102.00
Simon Contractors of SD, Inc.	\$796,542.25

City staff recommends awarding this project to Mainline Contracting, Inc. for a total bid amount of \$338,052.00 based on unit pricing with the following appropriation:

	TOTAL	Sewer
FUNDING SOURCE ADVERTISING AUTHORITY	\$360,000.00	\$360,000.00
ENGINEER'S ESTIMATE	\$393,209.00	\$

APPROPRIATION DATA:

	TOTAL	Sewer
FUNDING SOURCE		
COST CENTER		0833
LINE ITEM		4380
FUNDING CENTER		0604
BID AMOUNT	\$338,052.00	\$338,052.00

CONSULTANT: Ronald A. Bengs


Ron Bengs, PE
Advanced Engineering and Surveying, Inc.

DATE: 3-02-2011

PROJECT MANAGER: Rodell Grosz

Rodell Grosz
City of Rapid City

DATE: 3-2-2011



VICINITY LOCATION MAP
ADAMS ST/NORTH ST SEWER RECONSTRUCTION
PROJECT NO. SS10-1884 **CIP NO. 50197**

PROJECT NAME: SANITARY SEWER RECONSTRUCTION - ADAMS STREET & NORTH STREET

PROJECT NUMBER: PROJECT NO. SS10-1884 / CIP NO. 50197

LET DATE: MARCH 1, 2011

LOW BID AMOUNT: \$338,052.00

ITEM NO.	STD. BID ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		MAINLINE CONTRACTING INC		HILLS MATERIALS COMPANY		SITE WORK SPECIALISTS INC		WESTERN MUNICIPAL CONSTRUCTION		SIMON CONTRACTORS OF SD INC	
					UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	1	Mobilization	LS	1.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$13,000.00	\$13,000.00	\$88,000.00	\$88,000.00	\$56,000.00	\$56,000.00
2	2	Incidental Work	LS	1.00	\$5,000.00	\$5,000.00	\$18,000.00	\$18,000.00	\$9,650.00	\$9,650.00	\$36,000.00	\$36,000.00	\$27,600.00	\$27,600.00	\$13,000.00	\$13,000.00
3	3	Construction Staking	LS	1.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$5,500.00	\$5,500.00	\$5,200.00	\$5,200.00	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00
4	4	Remove Manhole	EA	8.00	\$500.00	\$4,000.00	\$500.00	\$4,000.00	\$260.00	\$2,080.00	\$1,600.00	\$12,800.00	\$600.00	\$4,800.00	\$700.00	\$5,600.00
5	5	Remove Concrete Curb & Gutter	LF	465.00	\$2.00	\$930.00	\$1.00	\$465.00	\$6.40	\$2,976.00	\$4.00	\$1,860.00	\$4.00	\$1,860.00	\$8.40	\$3,906.00
6	6	Remove PCC Sidewalk	SF	1,477.00	\$2.00	\$2,954.00	\$0.60	\$886.20	\$1.75	\$2,584.75	\$5.00	\$7,385.00	\$1.00	\$1,477.00	\$2.00	\$2,954.00
7	7	Remove Asphalt Pavement	SY	1,044.00	\$5.00	\$5,220.00	\$2.75	\$2,871.00	\$2.25	\$2,349.00	\$6.00	\$6,264.00	\$3.00	\$3,132.00	\$7.00	\$7,308.00
8	8	AASHTO T-160 Soil Test	EA	5.00	\$175.00	\$875.00	\$160.00	\$800.00	\$205.00	\$1,025.00	\$150.00	\$750.00	\$250.00	\$1,250.00	\$120.00	\$600.00
9	9	Type II Foundation Material	TON	300.00	\$20.00	\$6,000.00	\$18.00	\$5,400.00	\$16.65	\$4,995.00	\$24.00	\$7,200.00	\$1.00	\$300.00	\$33.00	\$9,900.00
10	10	Type III Foundation Material	TON	100.00	\$25.00	\$2,500.00	\$18.00	\$1,800.00	\$18.50	\$1,850.00	\$28.00	\$2,800.00	\$1.00	\$100.00	\$33.00	\$3,300.00
11	11	8" PVC Sewer Main (8' - 8')	LF	18.00	\$28.00	\$504.00	\$25.00	\$450.00	\$34.50	\$621.00	\$42.00	\$756.00	\$106.00	\$1,908.00	\$135.00	\$2,430.00
12	12	8" PVC Sewer Main (8' - 10')	LF	143.00	\$30.00	\$4,290.00	\$29.00	\$4,147.00	\$34.50	\$4,933.50	\$51.00	\$7,293.00	\$106.00	\$15,158.00	\$155.00	\$22,165.00
13	13	8" PVC Sewer Main (10' - 12')	LF	408.00	\$40.00	\$16,320.00	\$32.00	\$13,056.00	\$47.30	\$19,298.40	\$52.00	\$21,216.00	\$106.00	\$43,248.00	\$155.00	\$63,240.00
14	14	8" PVC Sewer Main (12' - 14')	LF	780.00	\$45.00	\$35,100.00	\$40.00	\$31,200.00	\$74.30	\$57,954.00	\$58.00	\$45,240.00	\$106.00	\$82,680.00	\$155.00	\$120,900.00
15	15	8" PVC Sewer Main (14' - 16')	LF	480.00	\$50.00	\$24,000.00	\$47.00	\$22,560.00	\$74.30	\$35,664.00	\$66.00	\$31,680.00	\$106.00	\$50,880.00	\$170.00	\$81,600.00
16	16	8" PVC Sewer Main (16' - 18')	LF	97.00	\$70.00	\$6,790.00	\$52.00	\$5,044.00	\$140.00	\$13,580.00	\$96.00	\$9,312.00	\$106.00	\$10,282.00	\$170.00	\$16,480.00
17	17	8" PVC Sewer Main (18' - 20')	LF	115.00	\$80.00	\$9,200.00	\$67.00	\$6,555.00	\$140.00	\$16,100.00	\$135.00	\$15,525.00	\$106.00	\$12,190.00	\$170.00	\$19,550.00
18	18	4" PVC Sewer Service Line	LF	337.00	\$25.00	\$8,425.00	\$23.00	\$7,751.00	\$37.75	\$12,721.75	\$26.00	\$8,762.00	\$65.00	\$28,645.00	\$60.00	\$20,220.00
19	19	4" PVC Sewer Cleanout	EA	2.00	\$250.00	\$500.00	\$170.00	\$340.00	\$250.00	\$500.00	\$200.00	\$400.00	\$300.00	\$600.00	\$460.00	\$920.00
20	20	6" PVC Sewer Service Line	LF	15.00	\$28.00	\$420.00	\$40.00	\$600.00	\$25.00	\$375.00	\$27.00	\$405.00	\$87.00	\$1,305.00	\$70.00	\$1,050.00
21	21	Reconnect Sanitary Sewer Service	EA	51.00	\$400.00	\$20,400.00	\$500.00	\$25,500.00	\$225.00	\$11,475.00	\$250.00	\$12,750.00	\$280.00	\$14,280.00	\$580.00	\$29,580.00
22	22	Standard Manhole, 48" (0' - 6')	EA	2.00	\$3,000.00	\$6,000.00	\$2,400.00	\$4,800.00	\$3,000.00	\$6,000.00	\$2,700.00	\$5,400.00	\$2,300.00	\$4,600.00	\$3,300.00	\$6,600.00
23	23	Drop Manhole, 48"	EA	6.00	\$4,500.00	\$27,000.00	\$3,000.00	\$18,000.00	\$4,300.00	\$25,800.00	\$4,350.00	\$26,100.00	\$3,400.00	\$20,400.00	\$5,400.00	\$32,400.00

24	24	Extra Manhole Depth, 48"	VF	50.30	\$250.00	\$12,575.00	\$250.00	\$12,575.00	\$250.00	\$12,575.00	\$250.00	\$12,575.00	\$80.00	\$4,024.00	\$515.00	\$25,904.50
25	25	Connect to Existing Sewer Main	EA	6.00	\$550.00	\$2,750.00	\$680.00	\$3,400.00	\$900.00	\$4,500.00	\$450.00	\$2,250.00	\$800.00	\$4,000.00	\$800.00	\$4,500.00
26	26	Bypass Pumping	LS	1.00	\$8,000.00	\$8,000.00	\$2,500.00	\$2,500.00	\$12,500.00	\$12,500.00	\$65,000.00	\$65,000.00	\$8,000.00	\$8,000.00	\$32,000.00	\$32,000.00
27	27	6" Coupling	EA	1.00	\$215.00	\$215.00	\$80.00	\$80.00	\$55.00	\$55.00	\$180.00	\$180.00	\$500.00	\$500.00	\$340.00	\$340.00
28	28	8" Coupling	EA	5.00	\$235.00	\$1,175.00	\$90.00	\$450.00	\$60.00	\$300.00	\$180.00	\$900.00	\$500.00	\$2,500.00	\$360.00	\$1,800.00
29	29	Aggregate Base Course	TON	418.00	\$20.00	\$8,360.00	\$19.00	\$7,942.00	\$36.50	\$15,257.00	\$18.00	\$7,524.00	\$22.00	\$9,196.00	\$41.00	\$17,138.00
30	30	Pavement Patch Undercut, 2' Depth	SY	927.00	\$8.00	\$7,416.00	\$2.40	\$2,224.80	\$8.75	\$8,111.25	\$5.50	\$5,098.50	\$1.00	\$927.00	\$9.75	\$9,038.25
31	31	Asphalt Concrete Patch, Class G, Type 1	TON	301.00	\$95.00	\$28,595.00	\$135.00	\$40,635.00	\$109.00	\$32,809.00	\$135.00	\$40,635.00	\$150.00	\$45,150.00	\$145.00	\$43,645.00
32	32	Sawing Asphalt Pavement	LF	1,140.00	\$3.00	\$3,420.00	\$2.00	\$2,280.00	\$1.00	\$1,140.00	\$3.00	\$3,420.00	\$1.00	\$1,140.00	\$2.90	\$3,306.00
33	33	PCC Approach Pavement 6", Reinforced w/Cushion	SY	291.00	\$120.00	\$34,920.00	\$69.00	\$20,079.00	\$64.50	\$18,769.50	\$76.50	\$22,261.50	\$60.00	\$17,460.00	\$92.00	\$26,772.00
34	34	Concrete Curb & Gutter, Type B66	LF	281.00	\$17.00	\$4,777.00	\$17.50	\$4,917.50	\$24.75	\$6,954.75	\$30.00	\$8,430.00	\$18.00	\$5,058.00	\$26.00	\$7,306.00
35	35	Concrete "P6" Gutter	LF	184.00	\$17.00	\$3,128.00	\$18.50	\$3,404.00	\$16.65	\$3,063.60	\$30.00	\$5,520.00	\$18.00	\$3,312.00	\$26.00	\$4,784.00
36	36	Concrete Sidewalk, 4"	SF	1,430.00	\$5.00	\$7,150.00	\$6.00	\$8,580.00	\$6.25	\$8,937.50	\$5.75	\$8,222.50	\$4.00	\$5,720.00	\$5.70	\$8,151.00
37	37	Concrete Sidewalk, 6" Reinforced	SF	715.00	\$9.00	\$6,435.00	\$7.00	\$5,005.00	\$6.90	\$4,933.50	\$8.50	\$6,077.50	\$5.00	\$3,575.00	\$9.70	\$6,935.50
38	38	Gravel Surfacing, Temporary (Under pavement)	TON	209.00	\$20.00	\$4,180.00	\$16.50	\$3,448.50	\$42.00	\$8,778.00	\$17.00	\$3,563.00	\$20.00	\$4,180.00	\$26.00	\$5,434.00
39	39	Gravel Surfacing, Permanent	TON	948.00	\$20.00	\$18,960.00	\$17.50	\$16,590.00	\$30.00	\$28,440.00	\$18.00	\$17,064.00	\$25.00	\$23,700.00	\$30.00	\$28,440.00
40	40	Abandon Water Service (Disconnect From Main)	EA	1.00	\$500.00	\$500.00	\$400.00	\$400.00	\$1,000.00	\$1,000.00	\$550.00	\$550.00	\$700.00	\$700.00	\$780.00	\$780.00
41	41	Type C Retaining Wall	LF	52.00	\$50.00	\$2,600.00	\$73.00	\$3,796.00	\$77.65	\$4,037.80	\$150.00	\$7,800.00	\$70.00	\$3,640.00	\$195.00	\$10,140.00
42	42	Imported Borrow Material (Trench)	CY	250.00	\$12.00	\$3,000.00	\$5.00	\$1,250.00	\$7.95	\$1,987.50	\$7.50	\$1,875.00	\$1.00	\$250.00	\$29.00	\$7,250.00
43	43	Sodding & Fertilizing	SY	265.00	\$25.00	\$6,625.00	\$8.00	\$2,120.00	\$12.50	\$3,312.50	\$15.00	\$3,975.00	\$15.00	\$3,975.00	\$7.00	\$1,855.00
44	44	Erosion & Water Pollution Control	LS	1.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$3,350.00	\$3,350.00	\$12,500.00	\$12,500.00	\$3,000.00	\$3,000.00	\$1,100.00	\$1,100.00
45	45	Erosion & Water Pollution Control Plan	LS	1.00	\$1,000.00	\$1,000.00	\$250.00	\$250.00	\$870.00	\$870.00	\$2,000.00	\$2,000.00	\$2,300.00	\$2,300.00	\$330.00	\$330.00
46	46	Post Construction Erosion Control	LS	1.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00
47	47	Traffic Control Plan	LS	1.00	\$500.00	\$500.00	\$900.00	\$900.00	\$850.00	\$850.00	\$900.00	\$900.00	\$600.00	\$600.00	\$880.00	\$880.00
48	48	Traffic Control	LS	1.00	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$3,500.00	\$3,500.00	\$12,000.00	\$12,000.00
49	49	Street Maintenance	LS	1.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$1,850.00	\$1,850.00	\$8,000.00	\$8,000.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00
TOTAL						\$393,209.00		\$338,052.00		\$434,314.30		\$534,409.00		\$581,102.00		\$796,542.25

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

Ronald B. 3-02-2011
Ron Bengs, PE Date
Advanced Engineering & Surveying

CITY OF RAPID CITY

Reviewed by:

Rodell Grosz 3-2-11
Rodell Grosz Date