

BID SUMMARY
May 16, 2011

1. No. CC051611-02.1 – Intelligent Vehicle System/Automated Voice Annunciators (AVA), Rapid Transit Division (Opened on May 10, 2011)

ADVERTISING AUTHORITY	\$75,000.00
ENGINEER'S ESTIMATE	

Base Bid
\$65,732.00

1. Digital Recorders, Inc.**

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

2. No. CC051611-02.2 – Saint Onge Street Reconstruction Project No. ST10-1948 / CIP No. 50445 (Opened on May 10, 2011)

ADVERTISING AUTHORITY	\$260,000.00
ENGINEER'S ESTIMATE	\$223,000.00

Base Bid
\$198,594.68

1. Stanley J Johnsen Concrete Contractor, Inc.**

2. Simon Contractors of SD, Inc.**

3. Tru-Form Construction, Inc.**

4. R.C.S. Construction, Inc.**

5. Mainline Contracting, Inc.**

\$217,747.30

\$231,670.00

\$263,496.57

\$292,233.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

3. No. CC051611-02.3 –Pavement Rehabilitation Project #5, 1st Ave to 7th Ave & Central Blvd Area, Project No ST11-1914 / CIP 50844 (Opened on May 10, 2011)

ADVERTISING AUTHORITY	\$335,000.00
ENGINEER'S ESTIMATE	\$325,000.00

Base Bid

1. Hills Materials Company**

2. Simon Contractors of SD, Inc.**

3. J & J Asphalt Co.**

\$345,925.37

\$367,557.30

\$386,045.90

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: May 10, 2011

PROJECT: Saint Onge Street Reconstruction
Project No. ST10-1948 / CIP No. 50445

RECOMMENDATION: Award Total Bid in the amount of \$198,594.68 to Stanley Johnsen Concrete Contractor, Inc. at the May 16, 2011 Council Meeting.

BIDDER'S SUMMARY

<u>Bidder</u>	<u>Base Bid</u>
Stanley J Johnsen Concrete Contractor, Inc.	\$198,594.68
Simon Contractors of SD, Inc.	\$217,747.30
Tru-Form Construction, Inc.	\$231,670.00
R.C.S. Construction, Inc.	\$263,496.57
Mainline Contracting, Inc.	\$292,233.00


City staff recommends awarding this project to Stanley J Johnson Concrete Contractor, Inc. for a total bid amount of \$198,594.68 based on unit pricing with the following appropriation:

	TOTAL	Street Improvements	Sewer	*Wastewater Expansion	Wastewater Expansion (matching)
FUNDING SOURCE					
ADVERTISING AUTHORITY	\$260,000.00	\$230,000.00	\$15,000.00	\$5,000.00	\$10,000.00
ENGINEER'S ESTIMATE	\$223,000.00				

APPROPRIATION DATA:


	TOTAL	Street Improvements	Sewer	*Wastewater Expansion	Wastewater Expansion (matching)
FUNDING SOURCE					
COST CENTER		0301	0833	0834	0834
LINE ITEM		4370	4380	4380	4384
FUNDING CENTER		0101	0604	0604	0604
BID AMOUNT	\$198,594.68	\$175,637.88	\$13,198.94	\$2,893.80	\$6,864.06

*834/4380 to be paid by benefitting property owner through connection fee.

CONSULTANT:  **DATE:** 5/11/2011
Mitch Kertzman, PE
Renner & Associates, Inc.

PROJECT MANAGER:  **DATE:** 5/11/11
Todd Peckosh, PE

EXHIBIT 'A'



SAINT ONGE STREET RECONSTRUCTION WEST MAIN STREET TO WEST RAPID STREET

PROJECT # ST11-1948, CIP 50445

**PROJECT NAME: Saint Onge Street Reconstruction - West
Main to West Rapid
PROJECT NUMBER: ST11-1948 / CIP 50445**

LET DATE: May 10, 2011

LOW BID AMOUNT: \$198,594.68

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		STANLEY JOHNSEN CONCRETE CONTRACTOR INC		SIMON CONTRACTORS OF SD INC		TRU-FORM CONSTRUCTION INC		RCS CONSTRUCTION INC		MAINLINE CONTRACTING INC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1.0	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00	\$4,600.00	\$4,600.00	\$15,000.00	\$15,000.00	\$35,648.64	\$35,648.64	\$25,000.00	\$25,000.00
2	INCIDENTAL	LS	1.0	\$10,000.00	\$10,000.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$4,500.00	\$4,500.00	\$27,031.99	\$27,031.99	\$21,000.00	\$21,000.00
3	CONSTRUCTION STAKING	LS	1.0	\$9,000.00	\$9,000.00	\$3,420.00	\$3,420.00	\$3,300.00	\$3,300.00	\$1,500.00	\$1,500.00	\$6,390.89	\$6,390.89	\$4,200.00	\$4,200.00
4	REESTABLISH PROPERTY CORNERS	EA	1.0	\$1,800.00	\$1,800.00	\$180.00	\$180.00	\$110.00	\$110.00	\$400.00	\$400.00	\$200.97	\$200.97	\$300.00	\$300.00
5	REMOVE MANHOLE (SANITARY)	EA	1.0	\$1,800.00	\$1,800.00	\$720.00	\$720.00	\$750.00	\$750.00	\$1,000.00	\$1,000.00	\$1,139.76	\$1,139.76	\$1,000.00	\$1,000.00
6	REMOVE GRAVEL SURFACING	SY	6.0	\$1.00	\$6.00	\$2.40	\$14.40	\$65.00	\$390.00	\$20.00	\$120.00	\$29.31	\$175.86	\$25.00	\$150.00
7	REMOVE AND DISPOSE ASPHALT PAVEMENT	SY	289.0	\$5.80	\$1,676.20	\$6.10	\$1,762.90	\$11.00	\$3,179.00	\$14.00	\$4,046.00	\$2.70	\$780.30	\$6.00	\$1,734.00
8	REMOVE PCC PAVEMENT WITH AC OVERLAY, MONOLITHIC CURB	SY	1080.0	\$15.50	\$16,740.00	\$7.50	\$8,100.00	\$19.00	\$20,520.00	\$16.00	\$17,280.00	\$4.34	\$4,687.20	\$14.00	\$15,120.00
9	REMOVE PCC APPROACH PAVEMENT	SY	106.0	\$12.08	\$1,280.48	\$4.80	\$508.80	\$12.50	\$1,325.00	\$16.00	\$1,696.00	\$3.09	\$327.54	\$8.00	\$848.00
10	REMOVE PCC SIDEWALK	SY	79.0	\$9.27	\$732.33	\$1.80	\$142.20	\$16.50	\$1,303.50	\$16.00	\$1,264.00	\$2.70	\$213.30	\$11.00	\$869.00
11	REMOVE & RESET MAILBOX	EA	1.0	\$250.00	\$250.00	\$240.00	\$240.00	\$180.00	\$180.00	\$150.00	\$150.00	\$284.45	\$284.45	\$200.00	\$200.00
12	AASHTO T-180 SOIL TEST	EA	1.0	\$170.37	\$170.37	\$130.00	\$130.00	\$115.00	\$115.00	\$400.00	\$400.00	\$167.48	\$167.48	\$200.00	\$200.00
13	EXCAVATION, UNCLASSIFIED-DIGOUTS	CY	10.0	\$10.00	\$100.00	\$7.20	\$72.00	\$30.00	\$300.00	\$30.00	\$300.00	\$19.48	\$194.80	\$25.00	\$250.00
14	EXCAVATION, UNDERCUT (12")	CY	379.0	\$5.54	\$2,099.66	\$6.00	\$2,274.00	\$20.00	\$7,580.00	\$15.00	\$5,685.00	\$6.00	\$2,274.00	\$27.00	\$10,233.00
15	EXCAVATION, EXPLORATORY	HR	2.0	\$183.00	\$366.00	\$185.00	\$370.00	\$300.00	\$600.00	\$250.00	\$500.00	\$90.65	\$181.30	\$500.00	\$1,000.00
16	IMPORTED BACKFILL MATERIAL (GRADING)	CY	10.0	\$11.46	\$114.60	\$18.00	\$180.00	\$30.00	\$300.00	\$45.00	\$450.00	\$5.94	\$59.40	\$25.00	\$250.00
17	SUGAR ROCK, 3" TO 6" NOMINAL	T	10.0	\$36.20	\$362.00	\$30.00	\$300.00	\$40.00	\$400.00	\$65.00	\$650.00	\$23.34	\$233.40	\$30.00	\$300.00

18	TOPSOIL, FURNISH & PLACE	CY	4.0	\$35.21	\$140.84	\$6.00	\$24.00	\$41.00	\$164.00	\$45.00	\$180.00	\$53.15	\$212.60	\$70.00	\$280.00
19	SEEDING, FERTILIZING, & MULCHING	SY	36.0	\$4.75	\$171.00	\$18.50	\$666.00	\$12.00	\$432.00	\$15.00	\$540.00	\$13.40	\$482.40	\$20.00	\$720.00
20	CONTROLLED LOW STRENGTH BACKFILL MATERIAL (TRENCH)	CY	10.0	\$90.00	\$900.00	\$145.00	\$1,450.00	\$133.00	\$1,330.00	\$145.00	\$1,450.00	\$133.36	\$1,333.60	\$125.00	\$1,250.00
21	IMPORTED BACKFILL MATERIAL (TRENCH)	CY	10.0	\$13.10	\$131.00	\$18.00	\$180.00	\$43.00	\$430.00	\$45.00	\$450.00	\$5.94	\$59.40	\$10.00	\$100.00
22	8" PVC SEWER MAIN (8'-10')	LF	146.0	\$31.77	\$4,638.42	\$34.80	\$5,080.80	\$89.00	\$12,994.00	\$50.00	\$7,300.00	\$37.77	\$5,514.42	\$100.00	\$14,600.00
23	STANDARD MANHOLE, 48"	EA	2.0	\$2,732.41	\$5,464.82	\$3,000.00	\$6,000.00	\$3,300.00	\$6,600.00	\$3,600.00	\$7,200.00	\$3,152.66	\$6,305.32	\$4,500.00	\$9,000.00
24	EXTRA MANHOLE DEPTH, 48"	VF	6.0	\$248.33	\$1,489.98	\$210.00	\$1,260.00	\$400.00	\$2,400.00	\$325.00	\$1,950.00	\$117.71	\$706.26	\$450.00	\$2,700.00
25	CONNECT TO EXISTING SEWER MAIN (STRONGBACK)	EA	2.0	\$275.00	\$550.00	\$600.00	\$1,200.00	\$200.00	\$400.00	\$700.00	\$1,400.00	\$213.34	\$426.68	\$2,000.00	\$4,000.00
26	RECONNECT SEWER SERVICE	EA	1.0	\$389.57	\$389.57	\$480.00	\$480.00	\$500.00	\$500.00	\$550.00	\$550.00	\$320.01	\$320.01	\$1,500.00	\$1,500.00
27	ABANDON WATER MAIN	EA	2.0	\$250.00	\$500.00	\$420.00	\$840.00	\$140.00	\$280.00	\$300.00	\$600.00	\$353.50	\$707.00	\$500.00	\$1,000.00
28	EROSION AND WATER POLLUTION CONTROL	LS	1.0	\$6,500.00	\$6,500.00	\$1,000.00	\$1,000.00	\$2,400.00	\$2,400.00	\$900.00	\$900.00	\$3,026.94	\$3,026.94	\$1,500.00	\$1,500.00
29	EROSION AND WATER POLLUTION CONTROL PLAN	LS	1.0	\$1,000.00	\$1,000.00	\$250.00	\$250.00	\$650.00	\$650.00	\$200.00	\$200.00	\$711.13	\$711.13	\$400.00	\$400.00
30	WATER FOR DUST CONTROL/COMPACTION	MGAL	10.0	\$15.36	\$153.60	\$40.00	\$400.00	\$46.00	\$460.00	\$50.00	\$500.00	\$17.02	\$170.20	\$15.00	\$150.00
31	AGGREGATE BASE COURSE	T	210.0	\$20.18	\$4,237.80	\$38.00	\$7,980.00	\$26.00	\$5,460.00	\$40.00	\$8,400.00	\$20.53	\$4,311.30	\$32.00	\$6,720.00
32	GRAVEL CUSHION	T	385.0	\$18.84	\$7,253.40	\$22.00	\$8,470.00	\$24.00	\$9,240.00	\$40.00	\$15,400.00	\$20.53	\$7,904.05	\$30.00	\$11,550.00
33	GRAVEL SURFACING, PERMANENT	T	1.3	\$22.00	\$28.60	\$41.50	\$53.95	\$52.00	\$67.60	\$60.00	\$78.00	\$20.53	\$26.69	\$40.00	\$52.00
34	AC, CLASS G, TYPE 1 PG64-28	T	82.0	\$104.39	\$8,559.98	\$125.00	\$10,250.00	\$125.00	\$10,250.00	\$165.00	\$13,530.00	\$146.04	\$11,975.28	\$150.00	\$12,300.00
35	PCC APPROACH PAVEMENT, 6" REINFORCED	SY	119.0	\$71.77	\$8,540.63	\$76.20	\$9,067.80	\$80.00	\$9,520.00	\$70.00	\$8,330.00	\$64.98	\$7,732.62	\$100.00	\$11,900.00
36	PCC PAVEMENT, 8" NONREINFORCED	SY	925.0	\$55.90	\$51,707.50	\$55.10	\$50,967.50	\$45.00	\$41,625.00	\$65.00	\$60,125.00	\$91.10	\$84,267.50	\$80.00	\$74,000.00
37	PCC DRIVEWAY PAVEMENT PATCHING, 5" NONREINFORCED	SY	34.4	\$54.00	\$1,857.60	\$48.80	\$1,678.72	\$60.00	\$2,064.00	\$60.00	\$2,064.00	\$66.99	\$2,304.46	\$85.00	\$2,924.00
38	CONCRETE CURB & GUTTER, TYPE B6-8	LF	354.0	\$18.61	\$6,587.94	\$27.00	\$9,558.00	\$31.00	\$10,974.00	\$22.00	\$7,788.00	\$24.11	\$8,534.94	\$30.00	\$10,620.00
39	CONCRETE "SPECIAL" GUTTER (SIMILAR TO TYPE P)	LF	166.0	\$19.00	\$3,154.00	\$27.00	\$4,482.00	\$25.00	\$4,150.00	\$25.00	\$4,150.00	\$29.48	\$4,893.68	\$22.00	\$3,652.00
40	CONCRETE FILLET & PAN, 8" REINFORCED	SY	26.6	\$81.10	\$2,157.26	\$113.85	\$3,028.41	\$100.00	\$2,660.00	\$85.00	\$2,261.00	\$73.69	\$1,960.15	\$80.00	\$2,128.00
41	PCC PAVEMENT, JOINT SEAL, HOT TAR	LF	780.0	\$1.62	\$1,263.60	\$2.30	\$1,794.00	\$2.50	\$1,950.00	\$1.85	\$1,443.00	\$2.34	\$1,825.20	\$1.50	\$1,170.00

42	PCC PAVEMENT, JOINT SEAL, BACKER ROD / SILICONE	LF	1050.0	\$3.50	\$3,675.00	\$3.45	\$3,622.50	\$2.50	\$2,625.00	\$3.25	\$3,412.50	\$3.35	\$3,517.50	\$3.50	\$3,675.00
43	DOWEL BAR	EA	750.0	\$8.58	\$6,435.00	\$16.15	\$12,112.50	\$20.00	\$15,000.00	\$14.00	\$10,500.00	\$12.06	\$9,045.00	\$10.00	\$7,500.00
44	DOWEL BAR @ FILLET/PAN TIE-IN	EA	60.0	\$8.58	\$514.80	\$19.20	\$1,152.00	\$16.00	\$960.00	\$18.00	\$1,080.00	\$13.40	\$804.00	\$3.00	\$180.00
45	CONCRETE SIDEWALK, 4" NONREINFORCED	SF	1590.0	\$4.50	\$7,155.00	\$4.95	\$7,870.50	\$6.30	\$10,017.00	\$5.00	\$7,950.00	\$5.70	\$9,063.00	\$8.00	\$12,720.00
46	COLD APPLIED PLASTIC PAVEMENT MARKING, 4"	LF	331.0	\$2.90	\$959.90	\$3.10	\$1,026.10	\$3.30	\$1,092.30	\$2.50	\$827.50	\$4.02	\$1,330.62	\$4.00	\$1,324.00
47	COLD APPLIED PLASTIC PAVEMENT MARKING, 24"	LF	21.0	\$17.80	\$373.80	\$21.00	\$441.00	\$15.40	\$323.40	\$6.00	\$126.00	\$26.80	\$562.80	\$20.00	\$420.00
48	COLD APPLIED PLASTIC PAVEMENT MARKING, ARROW	EA	2.0	\$306.70	\$613.40	\$310.00	\$620.00	\$220.00	\$440.00	\$250.00	\$500.00	\$401.94	\$803.88	\$300.00	\$600.00
49	GROOVE FOR COLD APPLIED PLASTIC MARKING, 4"	LF	331.0	\$0.30	\$99.30	\$0.85	\$281.35	\$1.00	\$331.00	\$1.00	\$331.00	\$1.07	\$354.17	\$1.00	\$331.00
50	GROOVE FOR COLD APPLIED PLASTIC MARKING, 24"	LF	21.0	\$3.70	\$77.70	\$8.25	\$173.25	\$5.50	\$115.50	\$3.00	\$63.00	\$10.71	\$224.91	\$7.00	\$147.00
51	GROOVE FOR COLD APPLIED PLASTIC MARKING, ARROW	EA	2.0	\$52.30	\$104.60	\$155.00	\$310.00	\$110.00	\$220.00	\$75.00	\$150.00	\$200.97	\$401.94	\$150.00	\$300.00
52	TRAFFIC CONTROL	LS	1.0	\$7,000.00	\$7,000.00	\$4,700.00	\$4,700.00	\$7,500.00	\$7,500.00	\$4,500.00	\$4,500.00	\$6,283.70	\$6,283.70	\$7,200.00	\$7,200.00
53	TRAFFIC CONTROL PLAN	LS	1.0	\$1,472.35	\$1,472.35	\$310.00	\$310.00	\$770.00	\$770.00	\$500.00	\$500.00	\$401.94	\$401.94	\$1,000.00	\$1,000.00
TOTAL															
					\$222,988.68		\$198,594.68		\$217,747.30		\$231,670.00		\$268,496.57		\$292,267.00

CONSULTANT

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

M. B. KERTZMAN 5/11/2011
 Mitch Kertzman, PE Date
 Renner & Associates, LLC

CITY OF RAPID CITY

Reviewed by:

Todd Peckosh 5/11/11
 Todd Peckosh, PE Date