

BID SUMMARY
April 2, 2012

**1. No. CC040212-02.1 – Water Reservoir Maintenance Project No. W10-1879 / CIP No. 50804
(Opened on March 20, 2012)**

ADVERTISING AUTHORITY	\$615,000.00
ENGINEER'S ESTIMATE	\$612,787.96

	Base	Bid
1. PCiRoads, LLC**		\$574,555.00
2. Natgun Corporation**		\$605,910.96
3. R.C.S. Construction, Inc.**		\$422,605.00
4. Glacier Construction Co., Inc.**		\$558,880.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

**2. No. CC040212-02.2 – Two (2) New Current Year Model Heavy-Duty Front Mount 72" Four (4)
Wheel Drive Rotary Mowers, Parks and Recreation Department (Opened on March 27, 2012)**

ADVERTISING AUTHORITY	\$50,000.00
-----------------------	-------------

	Base Bid
1. RDO Equipment Company**	\$43,761.00
2. TurfWerks**	\$35,688.00
3. Midwest Turf & Irrigation**	\$41,061.00
4. Jenner Equipment Company*	\$37,860.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

**3. No. CC040212-02.3 – Street Rehabilitation Project – E Denver Street Area Project No. 12-1989 /
CIP No. 50844 (Opened on March 27, 2012)**

ADVERTISING AUTHORITY	\$220,000.00
ENGINEER'S ESTIMATE	\$243,000.00

	Base	Bid
1. Hills Materials Company**		\$248,337.74
2. Simon Contractors of SD, Inc.**		\$280,429.95

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID SUMMARY

April 2, 2012

4. No. CC040212-02.4 – East St Joseph Street Overlay and Watermain Reconstruction Project No. 11-1908 / CIP No. 50801 (Opened on March 27, 2012)

ADVERTISING AUTHORITY \$1,350,000.00
 ENGINEER'S ESTIMATE \$1,567,000.00

	Base Bid	Alternate 1	Alternate 2	Alternate 3
1. Hills Materials Company.**	\$1,195,511.32	\$6,928.97	\$58,138.95	\$23,238.00
2. Simon Contractors of SD, Inc.**	\$1,377,769.91	\$6,749.38	\$56,832.63	\$20,656.00
3. Mainline Contracting, Inc.**	\$1,426,178.50	\$7,172.00	\$57,871.00	\$23,238.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

5. No. CC040212-02.5 – Meadowbrook Maintenance Yard Project No. 12-2026 / CIP No. 50841 (Opened on March 27, 2012)

ADVERTISING AUTHORITY \$150,000.00
 ENGINEER'S ESTIMATE \$150,000.00

	Base	Bid
1. Sacrison Paving, Inc.**		\$139,139.39
2. Simon Contractors of SD, Inc.**		\$124,418.00
3. J & J Asphalt Company**		\$115,811.16
4. Hills Materials Company**		\$97,429.60

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

6. No. CC040212-02.6– Dinosaur Park Concession Building – Improvements for Fire Damage and Accessibility/Finishes Improvements (Opened on February 27, 2012)

ADVERTISING AUTHORITY \$100,000.00

	Base	Bid
1. Mountaintop Construction**		\$115,665.00
2. Heavy Constructors, Inc.**		\$123,700.00
3. Scull Construction Service, Inc.**		\$120,850.00
4. R.C.S. Construction, Inc.**		\$154,930.00
5. Rangel Construction Company LLC		\$154,450.00

* Cashier's Check, Money Order or Bank Draft Submitted

** Bid Bond Submitted

BID AWARD SUMMARY

LETTING DATE: MARCH 27, 2012

PROJECT: East Saint Joseph Street Overlay and Watermain Reconstruction
Project No. W11-1908 / CIP No. 50801

RECOMMENDATION: Award Total Base Bid plus Alternate 2 and Alternate 3 in the amount of \$1,276,888.27 to Hills Materials Company at the April 2, 2012 Council Meeting.

BIDDERS' SUMMARY

Company	Base Bid	Alt #1	Alt #2	Alt #3
Hills Materials Company	\$1,195,511.32	\$6,928.97	\$58,138.95	\$23,238.00
Simon Contractors of SD, Inc.	\$1,377,769.91	\$6,749.38	\$56,832.63	\$20,656.00
Mainline Contracting, Inc	\$1,426,178.50	\$7,172.00	\$57,871.00	\$23,238.00


City staff recommends awarding this project to Hills Materials Company for a total base bid plus alternate 2 and alternate 3 in the amount of \$1,276,888.27 based on unit pricing with the following appropriation:

FUNDING SOURCE	TOTAL	Streets	Water	Traffic
ADVERTISING AUTHORITY	\$1,350,000.00	\$250,000.00	\$1,100,000.00	
ENGINEER'S ESTIMATE	\$1,567,000.00			

APPROPRIATION DATA:

FUNDING SOURCE	TOTAL	Street	Water	Traffic
COST CENTER		8910	0933	0101
LINE ITEM		4370	4381	4254
FUNDING CENTER		0505	0602	0205
BID AMOUNT	\$1,276,888.27	\$250,138.90	\$1,010,049.37	\$16,700.00


CONSULTANT:


Greg Wierenga, PE
CETEC Engineering Services, Inc.

DATE:

3/29/12

PROJECT MANAGER:


Keith Johnson
City of Rapid City

DATE:

3/29/12

PROJECT NAME: EAST ST. JOSEPH STREET OVERLAY AND WATER MAIN RECONSTRUCTION

PROJECT NUMBER: PROJECT NO. 11-1908 / CIP NO. 50801

LET DATE: MARCH 27, 2012

LOW BID AMOUNT: \$1,195,511.32

ITEM NO.	DESCRIPTION OF ITEM	UNIT	QTY (EST)	ENGINEER'S ESTIMATE		HILLS MATERIALS COMPANY		SIMON CONTRACTORS OF SD INC		MAINLINE CONTRACTING INC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	\$ 50,143.60	\$50,143.60	\$13,500.00	\$13,500.00	\$16,786.97	\$16,786.97	\$55,000.00	\$55,000.00
2	INCIDENTAL WORK	LS	1	\$ 8,000.00	\$8,000.00	\$3,300.00	\$3,300.00	\$2,091.26	\$2,091.26	\$50,000.00	\$50,000.00
3	CONSTRUCTION STAKING	LS	1	\$ 3,500.00	\$3,500.00	\$5,200.00	\$5,200.00	\$4,788.57	\$4,788.57	\$5,000.00	\$5,000.00
4	PAVEMENT SAWING	LF	8,880	\$ 1.41	\$12,520.80	\$1.00	\$8,880.00	\$1.25	\$11,100.00	\$4.00	\$35,520.00
5	REMOVE FIRE HYDRANT & AUXILIARY VALVE	EA	1	\$ 450.00	\$450.00	\$400.00	\$400.00	\$250.48	\$250.48	\$400.00	\$400.00
6	REMOVE BOLLARDS	EA	2	\$ 100.00	\$200.00	\$25.00	\$50.00	\$17.85	\$35.70	\$200.00	\$400.00
7	REMOVE AND DISPOSE AC PAVEMENT	SY	4,686	\$ 4.70	\$22,024.20	\$3.12	\$14,620.32	\$8.49	\$39,784.14	\$3.00	\$14,058.00
8	REMOVE AND DISPOSE PCC PAVEMENT	SY	337	\$ 13.50	\$4,549.50	\$6.30	\$2,123.10	\$6.47	\$2,180.39	\$3.00	\$1,011.00
9	REMOVE AND DISPOSE CURB AND GUTTER	LF	171	\$ 8.00	\$1,368.00	\$2.50	\$427.50	\$4.41	\$754.11	\$3.00	\$513.00
10	REMOVE AND DISPOSE CONCRETE SIDEWALK	SF	495	\$ 2.50	\$1,237.50	\$1.50	\$742.50	\$1.33	\$658.35	\$1.00	\$495.00
11	REMOVE AND DISPOSE 12" PVC WATER MAIN	LF	30	\$ 10.00	\$300.00	\$6.35	\$190.50	\$2.09	\$62.70	\$8.00	\$240.00
12	ABANDON VALVE BOX	EA	6	\$ 75.00	\$450.00	\$100.00	\$600.00	\$132.11	\$792.66	\$50.00	\$300.00
13	PIPELINE ENCASEMENT	LF	418	\$ 40.00	\$16,720.00	\$28.25	\$11,808.50	\$36.05	\$15,068.90	\$58.00	\$24,244.00
14	CONTROLLED LOW STRENGTH MATERIAL (TRENCH)	CY	45	\$ 125.00	\$5,625.00	\$100.00	\$4,500.00	\$147.45	\$6,635.25	\$160.00	\$7,200.00
15	AASHTO T-180 SOIL TEST	EA	4	\$ 210.00	\$840.00	\$175.00	\$700.00	\$112.80	\$451.20	\$135.00	\$540.00
16	16" DUCTILE IRON WATER MAIN (CLASS 350) (WITH TYPE 1	LF	214	\$ 115.00	\$24,610.00	\$190.00	\$40,660.00	\$248.09	\$53,091.26	\$225.00	\$48,150.00
17	16" PVC WATER MAIN (C-905, DR-18) (WITH TYPE 1 BEDDING)	LF	4,013	\$ 65.00	\$260,845.00	\$50.00	\$200,650.00	\$71.99	\$288,895.87	\$72.00	\$288,936.00
18	12" PVC WATER MAIN (C-900, DR-18) (WITH TYPE 1 BEDDING)	LF	82	\$ 60.00	\$4,920.00	\$46.00	\$3,772.00	\$71.26	\$5,843.32	\$60.00	\$4,920.00

19	8" PVC WATER MAIN (C-900, DR-18) (WITH TYPE 1 BEDDING)	LF	14	\$ 42.00								
					\$588.00	\$50.00	\$700.00	\$42.37	\$593.18	\$50.00	\$700.00	
20	6" PVC WATER MAIN (C-900 DR-18) HYDRANT LEADS (WITH TYPE 1 BEDDING)	LF	224	\$ 30.00								
					\$6,720.00	\$35.00	\$7,840.00	\$39.86	\$8,928.64	\$40.00	\$8,960.00	
21	14" x 14" TAPPING SLEEVE AND VALVE	EA	1	\$ 8,500.00								
					\$8,500.00	\$12,650.00	\$12,650.00	\$18,461.84	\$18,461.84	\$12,000.00	\$12,000.00	
22	16" x 14" REDUCER	EA	1	\$ 1,300.00								
					\$1,300.00	\$765.00	\$765.00	\$904.37	\$904.37	\$1,500.00	\$1,500.00	
23	16" X 12" TEE	EA	2	\$ 1,450.00								
					\$2,900.00	\$1,650.00	\$3,300.00	\$1,743.38	\$3,486.76	\$1,800.00	\$3,600.00	
24	16" X 8" TEE	EA	2	\$ 1,290.00								
					\$2,580.00	\$1,500.00	\$3,000.00	\$1,494.50	\$2,989.00	\$1,700.00	\$3,400.00	
25	16" X 6" TEE	EA	7	\$ 1,600.00								
					\$11,200.00	\$1,250.00	\$8,750.00	\$1,254.94	\$8,784.58	\$1,400.00	\$9,800.00	
26	16" - 45 DEGREE BEND	EA	2	\$ 550.00								
					\$1,100.00	\$1,685.00	\$3,370.00	\$1,290.01	\$2,580.02	\$1,400.00	\$2,800.00	
27	16" MJ PLUG	EA	1	\$ 470.00								
					\$470.00	\$650.00	\$650.00	\$608.21	\$608.21	\$900.00	\$900.00	
28	12" X 6" TEE	EA	1	\$ 800.00								
					\$800.00	\$865.00	\$865.00	\$921.91	\$921.91	\$1,000.00	\$1,000.00	
29	12" MJ CAP	EA	1	\$ 375.00								
					\$375.00	\$865.00	\$865.00	\$391.76	\$391.76	\$500.00	\$500.00	
30	12" 11 1/4 DEGREE BEND	EA	1	\$ 625.00								
					\$625.00	\$2,100.00	\$2,100.00	\$696.40	\$696.40	\$700.00	\$700.00	
31	16" HD COUPLING	EA	10	\$ 700.00								
					\$7,000.00	\$960.00	\$9,600.00	\$982.70	\$9,827.00	\$1,700.00	\$17,000.00	
32	12" HD COUPLING	EA	1	\$ 500.00								
					\$500.00	\$500.00	\$500.00	\$673.02	\$673.02	\$600.00	\$600.00	
33	8" HD COUPLING	EA	1	\$ 350.00								
					\$350.00	\$265.00	\$265.00	\$353.78	\$353.78	\$400.00	\$400.00	
34	6" HD COUPLING	EA	2	\$ 300.00								
					\$600.00	\$190.00	\$380.00	\$301.18	\$602.36	\$350.00	\$700.00	
35	8" MJ PLUG	EA	1	\$ 180.00								
					\$180.00	\$500.00	\$500.00	\$1,206.75	\$1,206.75	\$300.00	\$300.00	
36	6" 22 1/2 DEGREE BEND	EA	4	\$ 475.00								
					\$1,900.00	\$275.00	\$1,100.00	\$307.03	\$1,228.12	\$600.00	\$2,400.00	
37	16" GATE VALVE AND BOX	EA	14	\$ 8,200.00								
					\$114,800.00	\$9,100.00	\$127,400.00	\$10,186.32	\$142,608.48	\$8,000.00	\$112,000.00	
38	12" GATE VALVE AND BOX	EA	3	\$ 2,600.00								
					\$7,800.00	\$4,500.00	\$13,500.00	\$2,797.92	\$8,393.76	\$3,000.00	\$9,000.00	
39	8" GATE VALVE AND BOX	EA	1	\$ 1,700.00								
					\$1,700.00	\$2,900.00	\$2,900.00	\$1,607.92	\$1,607.92	\$2,000.00	\$2,000.00	
40	6" GATE VALVE AND BOX	EA	2	\$ 1,350.00								
					\$2,700.00	\$1,250.00	\$2,500.00	\$1,125.31	\$2,250.62	\$1,500.00	\$3,000.00	
41	FIRE HYDRANT WITH AUXILIARY VALVE	EA	8	\$ 4,000.00								
					\$32,000.00	\$4,300.00	\$34,400.00	\$3,945.98	\$31,567.84	\$5,000.00	\$40,000.00	
42	HYDRANT BOLLARDS	EA	8	\$ 370.00								
					\$2,960.00	\$565.00	\$4,520.00	\$308.06	\$2,464.48	\$300.00	\$2,400.00	


43	1" CURB STOP & BOX	EA	1	\$ 285.00	\$285.00	\$250.00	\$250.00	\$364.71	\$364.71	\$300.00	\$300.00
44	1" TAPPING SADDLE AND CORPORATION STOP	EA	1	\$ 250.00	\$250.00	\$425.00	\$425.00	\$203.24	\$203.24	\$400.00	\$400.00
45	RECONNECT TO EXISTING WATER MAIN	EA	3	\$ 500.00	\$1,500.00	\$1,250.00	\$3,750.00	\$1,192.39	\$3,577.17	\$3,000.00	\$9,000.00
46	RECONNECT TO EXISTING WATER SERVICE	EA	1	\$ 300.00	\$300.00	\$75.00	\$75.00	\$210.40	\$210.40	\$600.00	\$600.00
47	1" COPPER SERVICE	LF	20	\$ 45.00	\$900.00	\$52.65	\$1,053.00	\$37.38	\$747.60	\$43.00	\$860.00
48	GRAVEL SURFACING, TEMPORARY	TON	100	\$ 35.00	\$3,500.00	\$24.00	\$2,400.00	\$22.08	\$2,208.00	\$18.00	\$1,800.00
49	CATHODIC PROTECTION TEST STATIONS	EA	5	\$ 460.00	\$2,300.00	\$335.00	\$1,675.00	\$557.67	\$2,788.35	\$500.00	\$2,500.00
50	CATHODIC PROTECTION	LS	1	\$ 15,000.00	\$15,000.00	\$37,500.00	\$37,500.00	\$32,364.42	\$32,364.42	\$30,000.00	\$30,000.00
51	TYPE I BEDDING MATERIAL	TON	100	\$ 18.50	\$1,850.00	\$20.40	\$2,040.00	\$31.07	\$3,107.00	\$12.00	\$1,200.00
52	TYPE II BEDDING MATERIAL	TON	50	\$ 20.00	\$1,000.00	\$17.50	\$875.00	\$34.42	\$1,721.00	\$35.00	\$1,750.00
53	TYPE III BEDDING MATERIAL	TON	50	\$ 20.00	\$1,000.00	\$23.00	\$1,150.00	\$34.42	\$1,721.00	\$35.00	\$1,750.00
54	IMPORTED TRENCH BACKFILL	CY	200	\$ 17.00	\$3,400.00	\$13.75	\$2,750.00	\$28.77	\$5,754.00	\$15.00	\$3,000.00
55	DISPOSE OF CONTAMINATED WATER	Mgal	10	\$ 500.00	\$5,000.00	\$575.00	\$5,750.00	\$1,057.16	\$10,571.60	\$225.00	\$2,250.00
56	DISPOSE OF CONTAMINATED SOIL	TON	200	\$ 30.00	\$6,000.00	\$30.00	\$6,000.00	\$24.06	\$4,812.00	\$30.00	\$6,000.00
57	GEOTEXTILE SUBGRADE REINFORCING FABRIC	SY	4,724	\$ 2.20	\$10,392.80	\$4.60	\$21,730.40	\$2.73	\$12,896.52	\$5.00	\$23,620.00
58	SEEDING, FERTILIZING AND MULCHING	SY	1,147	\$ 2.50	\$2,867.50	\$1.25	\$1,433.75	\$1.19	\$1,364.93	\$1.00	\$1,147.00
59	EROSION AND WATER POLLUTION CONTROL	LS	1	\$ 8,000.00	\$8,000.00	\$6,800.00	\$6,800.00	\$7,329.08	\$7,329.08	\$12,000.00	\$12,000.00
60	1" AGGREGATE BASE COURSE	TON	2,328	\$ 26.20	\$60,993.60	\$20.25	\$47,142.00	\$25.74	\$59,922.72	\$20.00	\$46,560.00
61	MILL AND REMOVE AC PAVEMENT (1" TO 2")	SY	19,512	\$ 4.50	\$87,804.00	\$1.65	\$32,194.80	\$1.91	\$37,267.92	\$1.75	\$34,146.00
62	ASPHALT CRACK SEALING	LF	800	\$ 1.80	\$1,440.00	\$3.25	\$2,600.00	\$1.87	\$1,496.00	\$3.40	\$2,720.00
63	BITUMINOUS TACK COAT	GAL	1,127	\$ 4.50	\$5,071.50	\$5.35	\$6,029.45	\$4.89	\$5,511.03	\$5.50	\$6,198.50
64	CRACK RELIEF MEMBRANE, 18"	LF	500	\$ 6.50	\$3,250.00	\$2.50	\$1,250.00	\$5.01	\$2,505.00	\$2.60	\$1,300.00
65	ASPHALT CONCRETE COMPOSITE, CLASS G, TYPE 1, PG 64-22 (PATCH)	TON	2,010	\$ 115.00	\$231,150.00	\$66.66	\$133,986.60	\$71.37	\$143,453.70	\$70.00	\$140,700.00
66	ASPHALT CONCRETE COMPOSITE, CLASS G, TYPE 2, PG 64-22 (OVERLAY)	TON	2,582	\$ 95.00	\$245,290.00	\$68.45	\$176,737.90	\$71.00	\$183,322.00	\$71.50	\$184,613.00

67	PCC PAVEMENT 10" NON-REINFORCED	SY	40	\$ 78.00	\$3,120.00	\$80.00	\$3,200.00	\$93.53	\$3,741.20	\$77.50	\$3,100.00
68	PCC PAVEMENT 6" NON-REINFORCED	SY	34	\$ 57.00	\$1,938.00	\$60.00	\$2,040.00	\$46.31	\$1,574.54	\$59.00	\$2,006.00
69	CONCRETE CURB AND GUTTER, B66	LF	149	\$ 35.00	\$5,215.00	\$20.00	\$2,980.00	\$28.09	\$4,185.41	\$20.00	\$2,980.00
70	CONCRETE P-GUTTER	LF	22	\$ 26.00	\$572.00	\$20.00	\$440.00	\$22.55	\$496.10	\$20.00	\$440.00
71	CONCRETE SIDEWALK, 4" NON-REINFORCED	SF	454	\$ 8.50	\$3,859.00	\$8.50	\$3,859.00	\$5.57	\$2,528.78	\$6.50	\$2,951.00
72	FURNISH TRAFFIC SIGNAL EQUIPMENT	LS	1	\$ 1,800.00	\$1,800.00	\$6,700.00	\$6,700.00	\$7,063.37	\$7,063.37	\$6,500.00	\$6,500.00
73	TRAFFIC CONTROL	LS	1	\$ 50,000.00	\$50,000.00	\$33,750.00	\$33,750.00	\$26,603.17	\$26,603.17	\$26,000.00	\$26,000.00
74	FLAGGING	HRS	3,000	\$ 24.00	\$72,000.00	\$25.00	\$75,000.00	\$29.31	\$87,930.00	\$26.00	\$78,000.00
75	ARROW PANEL	EA	4	\$ 1,500.00	\$6,000.00	\$550.00	\$2,200.00	\$532.06	\$2,128.24	\$550.00	\$2,200.00
76	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2	\$ 6,000.00	\$12,000.00	\$7,600.00	\$15,200.00	\$7,448.89	\$14,897.78	\$7,500.00	\$15,000.00
TOTAL BASE BID											
					\$1,483,000.00		\$1,195,511.32		\$1,377,769.91		\$1,426,178.50
ADD ALTERNATE NUMBER ONE											
A1.1	PAVEMENT MARKING PAINT, 4" YELLOW	LF	10,656	\$ 0.83	\$8,844.48	\$0.38	\$4,049.28	\$0.37	\$3,942.72	\$0.40	\$4,262.40
A1.2	PAVEMENT MARKING PAINT, 4" WHITE	LF	2,858	\$ 0.83	\$2,372.14	\$0.38	\$1,086.04	\$0.37	\$1,057.46	\$0.40	\$1,143.20
A1.3	PAVEMENT MARKING PAINT, 24" YELLOW	LF	96	\$ 2.70	\$259.20	\$3.27	\$313.92	\$3.19	\$306.24	\$3.20	\$307.20
A1.4	PAVEMENT MARKING PAINT, 24" WHITE	LF	44	\$ 2.70	\$118.80	\$3.27	\$143.88	\$3.19	\$140.36	\$3.20	\$140.80
A1.5	PAVEMENT MARKING PAINT, 12" WHITE	LF	149	\$ 2.70	\$402.30	\$1.65	\$245.85	\$1.60	\$238.40	\$1.60	\$238.40
A1	PAVEMENT MARKING PAINT, ARROW, WHITE	EA	20	\$ 82.00	\$1,640.00	\$54.50	\$1,090.00	\$53.21	\$1,064.20	\$54.00	\$1,080.00
TOTAL ADD ALTERNATE NUMBER ONE											
					\$13,636.92		\$6,928.97		\$6,749.38		\$7,172.00
ADD ALTERNATE NUMBER TWO											
A2.1	GROOVING FOR COLD APPLIED PLASTIC MARKING, 4"	LF	13,514	\$ 0.55	\$7,432.70	\$3.00	\$40,542.00	\$2.93	\$39,596.02	\$3.00	\$40,542.00
A2.2	GROOVING FOR COLD APPLIED PLASTIC MARKING, 12"	LF	149	\$ 2.60	\$387.40	\$7.65	\$1,139.85	\$7.45	\$1,110.05	\$7.00	\$1,043.00
A2.3	GROOVING FOR COLD APPLIED PLASTIC MARKING, 24"	LF	44	\$ 5.10	\$224.40	\$27.25	\$1,199.00	\$26.60	\$1,170.40	\$27.00	\$1,188.00
A2.4	GROOVING FOR COLD APPLIED PLASTIC MARKING, ARROW	LF	20	\$ 100.00	\$2,000.00	\$190.00	\$3,800.00	\$186.22	\$3,724.40	\$185.00	\$3,700.00

A2.5	COLD APPLIED PLASTIC PAVEMENT MARKING 4"	LF	13,514	\$ 3.50	\$47,299.00	\$0.65	\$8,784.10	\$0.64	\$8,648.96	\$0.65	\$8,784.10
A2.6	COLD APPLIED PLASTIC PAVEMENT MARKING 12"	LF	149	\$ 8.80	\$1,311.20	\$2.00	\$298.00	\$1.92	\$286.08	\$2.00	\$298.00
A2.7	COLD APPLIED PLASTIC PAVEMENT MARKING 24"	LF	44	\$ 7.90	\$347.60	\$4.00	\$176.00	\$3.83	\$168.52	\$4.00	\$176.00
A2.8	COLD APPLIED PLASTIC PAVEMENT MARKING, ARROW	LF	20	\$ 230.00	\$4,600.00	\$110.00	\$2,200.00	\$106.41	\$2,128.20	\$107.00	\$2,140.00
TOTAL ADD ALTERNATE NUMBER TWO					\$63,602.30		\$58,138.95		\$56,832.63		\$57,871.10
ADD ALTERNATE NUMBER THREE											
A3.1	PG-70-28 ASPHALT BINDER ADDITIONAL COST PER TON (OVERLAY)	TON	2,582.00	\$ 8.00	\$20,656.00	\$9.00	\$23,238.00	\$8.00	\$20,656.00	\$9.00	\$23,238.00
TOTAL ADD ALTERNATE NUMBER THREE					\$20,656.00		\$23,238.00		\$20,656.00		\$23,238.00


CONSULTANT

I certify that to the best of my knowledge, this is a true tabulation of bids received for this project.

 3/29/12.
 Greg Wiefenga, PE Date
 CETEC Engineering Services, Inc.

CITY OF RAPID CITY

Reviewed by:

 3/29/12.
 Keith Johnson Date