

BID SUMMARY  
September 17, 2012

**1. No. CC091712-02.1 – LaCrosse Street Joint Sealing Project No. 12-2045 / CIP No. 50445  
(Opened on September 11, 2012)**

|                       |              |
|-----------------------|--------------|
| ADVERTISING AUTHORITY | \$250,000.00 |
| ENGINEER'S ESTIMATE   | \$256,000.00 |

|              |
|--------------|
| Base Bid     |
| \$285,270.20 |
| \$247,277.80 |

1. Tru-Form Construction, Inc.\*\*
2. Stanley J Johnsen Concrete Contractor, Inc.\*\*

\* Cashier's Check, Money Order or Bank Draft Submitted  
\*\* Bid Bond Submitted

**2. No. CC091712-02.2 – Meadowbrook Maintenance – Phase III Project No. 12-2044 / CIP No. 50841 (Opened on September 11, 2012)**

|                       |             |
|-----------------------|-------------|
| ADVERTISING AUTHORITY | \$70,000.00 |
| ENGINEER'S ESTIMATE   | \$75,773.00 |

|             |
|-------------|
| Base Bid    |
| \$96,800.00 |

1. Scull Construction Service, Inc.\*\*

\* Cashier's Check, Money Order or Bank Draft Submitted  
\*\* Bid Bond Submitted

# BID AWARD SUMMARY

LETTING DATE: September 11, 2012

**PROJECT:** La Crosse Street Joint Sealing and Panel Repair  
Project No. 12-2045 / CIP No. 50445

**RECOMMENDATION:** Award Total Bid in the amount of \$247,277.80 to Stanley J. Johnsen Concrete Contractor, Inc. at the September 17, 2012 Council Meeting.

## BIDDER'S SUMMARY

### CONTRACTORS

### TOTAL BID

|   |              |
|---|--------------|
| Stanley J Johnsen Concrete Contractor, Inc. | \$247,277.80 |
| Tru-Form Construction, Inc.                 | \$285,270.20 |

City staff recommends awarding this project to Stanley J Johnsen Concrete Contractor, Inc. for a total bid amount of \$247,277.80 based on unit pricing with the following appropriation:

| FUNDING SOURCE        | TOTAL        | Street Improvements |
|-----------------------|--------------|---------------------|
| ADVERTISING AUTHORITY | \$250,000.00 | \$250,000.00        |
| ENGINEER'S ESTIMATE   | \$256,000.00 |                     |


### APPROPRIATION DATA:

| FUNDING SOURCE | TOTAL        | Street Improvements |
|----------------|--------------|---------------------|
| COST CENTER    |              | 0301                |
| LINE ITEM      |              | 4370                |
| FUNDING CENTER |              | 0101                |
| BID AMOUNT     | \$247,277.80 | \$247,277.80        |

PROJECT MANAGER:

  
Todd Peckosh, PE

DATE:

  
9/12/12

**PROJECT NAME: LA CROSSE STREET JOINT SEALING & PANEL REPAIR**

**PROJECT NUMBER: PROJECT NO. 12-2045 / CIP NO. 50445**

**LET DATE: SEPTEMBER 11, 2012**

**LOW BID AMOUNT: \$247,277.80**

| ITEM NO. | STD. BID ITEM NO. | DESCRIPTION OF ITEM   | UNIT | QTY (EST) | ENGINEER'S ESTIMATE |             | Stanley J Johnsen Concrete Contractor, Inc. |             | Tru-Form Construction, Inc. |             |
|----------|-------------------|-----------------------|------|-----------|---------------------|-------------|---|-------------|-----------------------------|-------------|
|          |                   |                       |      |           | UNIT COST           | TOTAL COST  | UNIT COST                                   | TOTAL COST  | UNIT COST                   | TOTAL COST  |
| 1        |                   | Mobilization          | LS   | 1.00      | \$6,115.00          | \$6,115.00  | \$16,665.00                                 | \$16,665.00 | \$16,000.00                 | \$16,000.00 |
| 2        |                   | Remove Curb & Gutter  | LF   | 266.00    | \$15.00             | \$3,990.00  | \$6.80                                      | \$1,808.80  | \$9.20                      | \$2,447.20  |
| 3        |                   | Remove 8" PCC Panel   | SYD  | 1,150.00  | \$32.00             | \$36,800.00 | \$27.50                                     | \$31,625.00 | \$24.70                     | \$28,405.00 |
| 4        |                   | Remove Sidewalk       | SYD  | 50.00     | \$15.00             | \$750.00    | \$4.00                                      | \$200.00    | \$20.00                     | \$1,000.00  |
| 5        |                   | Curb & Gutter         | LF   | 266.00    | \$30.00             | \$7,980.00  | \$25.80                                     | \$6,862.80  | \$26.00                     | \$6,916.00  |
| 6        |                   | 8" PCC Panel          | SYD  | 1,150.00  | \$62.00             | \$71,300.00 | \$56.25                                     | \$64,687.50 | \$85.00                     | \$97,750.00 |
| 7        |                   | 4" PCC Sidewalk       | SYD  | 50.00     | \$52.00             | \$2,600.00  | \$41.00                                     | \$2,050.00  | \$50.00                     | \$2,500.00  |
| 8        |                   | Gravel Cushion        | TON  | 325.00    | \$25.00             | \$8,125.00  | \$35.00                                     | \$11,375.00 | \$32.00                     | \$10,400.00 |
| 9        |                   | Imported Backfill     | CY   | 90.00     | \$25.00             | \$2,250.00  | \$40.00                                     | \$3,600.00  | \$40.00                     | \$3,600.00  |
| 10       |                   | #5 Tie Bar            | EA   | 565.00    | \$12.00             | \$6,780.00  | \$11.25                                     | \$6,356.25  | \$11.00                     | \$6,215.00  |
| 11       |                   | 1 1/4" Dowel Bar      | EA   | 690.00    | \$17.00             | \$11,730.00 | \$14.50                                     | \$10,005.00 | \$15.00                     | \$10,350.00 |
| 12       |                   | Route & Seal Concrete | LF   | 100.00    | \$5.00              | \$500.00    | \$4.15                                      | \$415.00    | \$3.50                      | \$350.00    |
| 13       |                   | Spall Repair          | SF   | 115.00    | \$110.00            | \$12,650.00 | \$103.00                                    | \$11,845.00 | \$76.00                     | \$8,740.00  |

|              |  |     |           |             |              |             |              |             |              |
|--------------|--|-----|-----------|-------------|--------------|-------------|--------------|-------------|--------------|
| 14           | Joint Resealing  | LF  | 31,500.00 | \$1.65      | \$51,975.00  | \$1.60      | \$50,400.00  | \$1.90      | \$59,850.00  |
| 15           | Groove for Cold Applied Plastic Pavement Marking - 4"  | LF  | 350.00    | \$3.00      | \$1,050.00   | \$3.95      | \$1,382.50   | \$4.80      | \$1,680.00   |
| 16           | Groove for Cold Applied Plastic Pavement Marking - 12" | LF  | 110.00    | \$8.00      | \$880.00     | \$9.00      | \$990.00     | \$11.00     | \$1,210.00   |
| 17           | Groove for Cold Applied Plastic Pavement Marking - 24" | LF  | 33.00     | \$30.00     | \$990.00     | \$17.85     | \$589.05     | \$20.00     | \$660.00     |
| 18           | Cold Applied Plastic Pavement Marking - 4"             | LF  | 350.00    | \$1.00      | \$350.00     | \$1.05      | \$367.50     | \$1.30      | \$455.00     |
| 19           | Cold Applied Plastic Pavement Marking - 12"            | LF  | 110.00    | \$3.00      | \$330.00     | \$3.15      | \$346.50     | \$3.80      | \$418.00     |
| 20           | Cold Applied Plastic Pavement Marking - 24"            | LF  | 33.00     | \$5.00      | \$165.00     | \$6.30      | \$207.90     | \$8.00      | \$264.00     |
| 21           | Geotextile Fabric                                      | SYD | 240.00    | \$3.50      | \$840.00     | \$6.10      | \$1,464.00   | \$3.00      | \$720.00     |
| 22           | Adjust Manhole   | EA  | 1.00      | \$600.00    | \$600.00     | \$200.00    | \$200.00     | \$400.00    | \$400.00     |
| 23           | Remove & Replace 'E' Inlet Throat                      | EA  | 1.00      | \$1,200.00  | \$1,200.00   | \$2,800.00  | \$2,800.00   | \$1,400.00  | \$1,400.00   |
| 24           | Inlet Protection                                       | EA  | 24.00     | \$75.00     | \$1,800.00   | \$70.00     | \$1,680.00   | \$60.00     | \$1,440.00   |
| 25           | Traffic Control Plan                                   | LS  | 1.00      | \$1,000.00  | \$1,000.00   | \$1,050.00  | \$1,050.00   | \$1,100.00  | \$1,100.00   |
| 26           | Traffic Control  | LS  | 1.00      | \$15,000.00 | \$15,000.00  | \$10,500.00 | \$10,500.00  | \$12,000.00 | \$12,000.00  |
| 27           | Arrow Board  | EA  | 3.00      | \$1,200.00  | \$3,600.00   | \$790.00    | \$2,370.00   | \$1,000.00  | \$3,000.00   |
| 28           | Incidental   | LS  | 1.00      | \$4,650.00  | \$4,650.00   | \$5,435.00  | \$5,435.00   | \$6,000.00  | \$6,000.00   |
| <b>TOTAL</b> |  |     |           |             |              |             |              |             |              |
|              |  |     |           |             | \$256,000.00 |             | \$247,277.80 |             | \$285,270.20 |

I certify that, to the best of my knowledge, this is a true tabulation of bids received for this project.

*Todd Peckosh*

9/12/12

Todd Peckosh, PE  
Project Manager

Date